






IZAAK WALTON RESERVE 
BID FORM 000410 - 1 

SECTION 000410 – BID FORM 
 
 
CONTRACTOR:   

 
    
  Street Address 
 
    
  City, State, Zip 
 
      
  Phone # Mobile # 
 
TO:  Hanover Township       PROJECT: Izaak Walton Reserve 
 250 South Route 59   
 Bartlett, Illinois 60103   
 
Having read the Specifications and examined the Drawings entitled: Izaak Walton Reserve 
 
Prepared by Hitchcock Design Group for the construction of said Project and having also received, read, 
and taken into account all ADDENDA thereto as follows: ** (LIST IN THE FOLLOWING SPACES, 
THE NUMBER OF AND DATE OF EACH ADDENDUM RECEIVED.) 
 
ADDENDUM NOS.:  
 
and having inspected the site and the conditions affecting and governing the construction of the Project 
Work, the undersigned proposes to furnish all material and perform all labor, as specified and described in 
the Specifications and as shown in the Drawings, for the following stipulated lump sums: 
 
(ENTER AMOUNTS FROM 000415-SCHEDULE OF VALUES – round base bid and alternate amounts 
to nearest whole dollar) 
 
BASE BID:   
TOTAL MATERIALS AND LABOR FOR THE SUM OF: 
 
** _______________________________________________ DOLLARS (** $ ___________________) 
 
 
ALTERNATE 2: REDUCE SIGNAGE:   
TOTAL ADD OR DEDUCT (circle one) FOR MATERIALS AND LABOR FOR THE SUM OF: 
 
 
** _______________________________________________ DOLLARS (** $ __________________) 
 
 
ALTERNATE 2: REDUCE AMPHITHEATER SEATING:   
TOTAL ADD OR DEDUCT (circle one) FOR MATERIALS AND LABOR FOR THE SUM OF: 
 
 
** _______________________________________________ DOLLARS (** $ __________________) 
 

E. P. Doyle & Son, LLC

1100 Wheaton Oaks Court

Wheaton, IL 60187

630-665-0600                             630-816-1139

Addendum #1  2-15-21, Addendum #2  2-15-21,  Addendum #3  2-16-21 
Addendum #4  3-1-21

722,430.44SEVEN HUNDRED THOUSAND, FOUR HUNDRED THIRTY AND 44/100

SIX THOUSAND, THREE HUNDRED AND 40/100 (6,300.40)

(10,562.69)TEN THOUSAND, FIVE HUNDRED SIXTY­TWO AND 69/100



IZAAK WALTON RESERVE 
BID FORM 000410 - 2 

ALTERNATE 3: ADD STONE COLUMN WRAPS:   
TOTAL ADD OR DEDUCT (circle one) FOR MATERIALS AND LABOR FOR THE SUM OF: 
 
 
** _______________________________________________ DOLLARS (** $ __________________) 
 
ALTERNATE 4: SUBSTITUTE TREX DECKING:   
TOTAL ADD OR DEDUCT (circle one) FOR MATERIALS AND LABOR FOR THE SUM OF: 
 
 
** _______________________________________________ DOLLARS (** $ __________________) 
 
ALTERNATE 5: NATIVE PLANTING MANAGEMENT CONTRACT:   
TOTAL ADD OR DEDUCT (circle one) FOR MATERIALS AND LABOR FOR THE SUM OF: 
 
 
** _______________________________________________ DOLLARS (** $ __________________) 
 
 
In submitting the bid, the undersigned agrees: 

 
1. To enter into a lump sum Contract agreement with the Owner and to construct the work 

as drawn and specified for the stated lump sum amounts regardless of quantity discrepan-
cies.  No additional payments will be made due to quantity discrepancies.  

 
2. Represents and warrants that he/she has the authority to bind the bidder to the bid price(s) 

stated above. 
 

3. Represents and warrants that this bid is made without any previous understanding, 
agreement, or connection with any person, firm, or corporation making a bid for the same 
project; without prior knowledge of competitive prices; and is in all respects fair, without 
outside control, collusion, fraud, or otherwise illegal action.  
 

4. Agrees to hold the bid open for sixty (60) days after bid opening. 
 

5. Agrees that, if this bid is accepted by the Owner, bidder shall be contractually bound to 
perform the work in compliance with the Bid Documents. 
 

6. Agrees that, if this bid is accepted by the Owner, bidder shall execute the Contract and 
deliver the same to the Owner, together with the necessary Payment and Performance 
Bonds Certificates of Insurance in accordance with 000800 Supplementary Conditions 
and other required documents within fourteen (14) days after receiving the “Notice to 
Proceed.” 
 

7. To furnish a preliminary Construction Schedule in accordance with Section 001310 Pro-
ject Management and Coordination prior to signing the Contract. 
 

8. To forfeit the Bid Security to the Owner as payment of damages due to delay if the un-
dersigned fails to execute a Contract as required. 
 

9. To begin the work no later than the date specified in the Contract, and to substantially 
complete the work no later than date indicated in section 000100 Invitation to Bid. 

 

14,647.00FOURTEEN THOUSAND, SIX HUNDRED FORTY­SEVEN AND 00/100

65,435.70SIXTY­FIVE THOUSAND, FOUR HUNDRED THIRTY­FIVE AND 70/100

14,850.00FOURTEEN THOUSAND, EIGHT HUNDRED FIFTY AND 00/100





Bid Form

Division Description Quantity Unit Unit Price Total

Division 1 General Requirements

Contracting Requirements 1 LS $25,006.00 $25,006.00

General Requirements 1 LS $11,571.00 $11,571.00

Layout & Record Drawings 1 LS $9,900.00 $9,900.00

$46,477.00

033000 Cast-in-Place Concrete

Shelter Footings 3.6 CY $1,840.06 $6,624.22

Challenge Course Footings 5.0 CY $550.00 $2,750.00

Amphitheater Seating 35.5 CY $627.84 $22,288.32

Concrete Abutments 6.9 CY $1,036.55 $7,152.20

Collapsible Bollard Footings 1.0 CY $2,994.20 $2,994.20

$41,808.93

044300 Stone Masonry

Stone Boulders 16 TON $628.10 $10,049.60

$10,049.60

061000 Rough Carpentry

Wickcraft Boardwalk System 1 LS $191,681.60 $191,681.60

Wickcraft Bridge System 1 LS $40,752.80 $40,752.80

Boardwalk Toe Rail 1180 LF $15.01 $17,711.80

Pan Footings 195 EA $127.50 $24,862.50

Helical Piers 32 EA $1,815.00 $58,080.00

Boardwalk/Bridge Contingency 1 ALLOW $20,000.00 $20,000.00

$353,088.70

101400 Signage

Trailhead Sign 1 EA $3,850.00 $3,850.00

Orienteering markers 2 EA $924.00 $1,848.00

Mile markers 2 EA $825.00 $1,650.00

Interpretive sign 0 EA $0.00 $0.00

$7,348.00

116800 Play Field Equipment & Structures

Challenge Course Equipment (Install only) 1 LS $6,160.00 $6,160.00

Shelter (Install only) 1 LS $11,000.00 $11,000.00

Baggo court (Install only) 2 LS $1,100.00 $2,200.00

$19,360.00

129300 Site Furnishings

Drinking fountain (install only) 1 LS $0.00 Included

Game Table (Install only) 2 LS $550.00 $1,100.00

$1,100.00

221113 Facility Water Distribution Piping

Water Service Valve 1 LS $0.00 Included

Water Service Piping 1 LF $0.00 Included

Water Service Connection 1 LS $7,283.10 $7,283.10

$7,283.10

265600 Exterior Lighting

Electric Service 1 LS $5,082.00 $5,082.00

Bury electrical lines 1 LS $9,011.20 $9,011.20

bury telephone lines 1 ALLOW $1,100.00 $1,100.00

GFI/Lighting at Shelter 1 LS $4,598.00 $4,598.00

$19,791.20

IZAAK WALTON RESERVE IMPROVEMENTS
HANOVER TOWNSHIP

BID FORM PROPOSAL

Section Subtotal

Section Subtotal

Section Subtotal

Section Subtotal

Section Subtotal

Section Subtotal

Section Subtotal

Section Subtotal

Section Subtotal

E. P. Doyle Son, LLC Page 1 of 3



Bid Form

311000 Site Clearing

Tree Removal 65 EA $209.86 $13,640.90

Hazard tree removal 1 ALLOW $5,000.00 $5,000.00

Asphalt sawcut and patching 1 LS $550.00 $550.00

remove concrete paving 0 SF $0.00 $0.00

remove asphalt paving 0 SF $0.00 $0.00

$19,190.90

312000 Earth Moving

Topsoil stripping 1 LS $2,574.00 $2,574.00

Topsoil respread 1 LS $5,610.00 $5,610.00

Balanced Earthwork 1 LS $26,730.00 $26,730.00

Haul off/Import soil 1 LS $7,700.00 $7,700.00

RipRap 1 LS $2,680.70 $2,680.70

Bridge Scour Protection 130 SY $64.73 $8,414.90

$53,709.60

312500 Soil Erosion and Sediment Control

Perimeter Erosion Barrier 1505 LF $3.52 $5,297.60

Floating Silt Curtain 70 LF $31.43 $2,200.10

Inlet Protection 6 EA $247.50 $1,485.00

Concrete Washout 1 EA $550.00 $550.00

Construction Fence 900 LF $3.67 $3,303.00

Construction Entrance 100 SY $24.20 $2,420.00

Tree Protection Fence 550 LF $6.00 $3,300.00

$18,555.70

321216 Asphalt Paving

Asphalt Paving - pedestrian 695 SY $38.46 $26,729.70

Collapsible bollard 2 EA $827.20 $1,654.40

$28,384.10

321313 Concrete Paving and Curbs

Concrete Paving 3948 SF $7.16 $28,267.68

Challenge Course Curb 121 LF $45.88 $5,551.48

Thickened Edge Curb 47 LF $69.32 $3,258.04

Detectible warning 25 SF $38.81 $970.25

playground ramp 1 EA $2,593.80 $2,593.80

$40,641.25

321816.13 Playground Protective Surfacing

Engineered Wood Fiber Surfacing 40 CY $66.00 $2,640.00

$2,640.00

327000 Native Planting

Wetland Plugs 6500 EA $3.81 $24,765.00

Shady Floodplain Seeding 2130 SY $2.33 $4,962.90

$29,727.90

329200 Turfs and Grasses

Turf Grass Seeding 1785 SY $1.65 $2,945.25

Erosion Control Blanket 1785 SY $1.37 $2,445.45

$5,390.70

329300 Plants

Shrubs 38 EA $79.20 $3,009.60

Perennials 49 EA $17.60 $862.40

Mulch 12 CY $62.33 $747.96

$4,619.96

334100 Storm Utility Drainage Piping

Flarded End Section 8 EA $275.00 $2,200.00

Cleanout 2 EA $407.00 $814.00

Miter Drain 1 EA $1,650.00 $1,650.00

6" PVC perforated underdrain 74 LF $26.40 $1,953.60

12" PVC storm sewer pipe 159 LF $41.80 $6,646.20

$13,263.80

$722,430.44

Section Subtotal

Section Subtotal

Section Subtotal

Section Subtotal

Section Subtotal

Section Subtotal

Section Subtotal

Section Subtotal

Section Subtotal

BASE BID TOTAL

Section Subtotal

E. P. Doyle Son, LLC Page 2 of 3



Bid Form

Dvision Description Quantity Unit Unit Price Total

Alternate #1: Reduce Signage

101400 Signage

Omit Trailhead Sign (Installation)(Delete sign assembly) 1 EA -$3,850.00 -$3,850.00

Omit Mike Markers (Installation) 2 EA -$825.00 -$1,650.00

-$5,500.00

321313 Concrete Paving and Curbs

Omit Concrete Paving (@ above signs) 120 SF $6.67 -$800.40

-$800.40

-$6,300.40

Alternate #2: Reduce Amphitheater Seating

033000 Cast-in-place Concrete

Omit third row of amphitheater seating 14.4 CY -$733.52 -$10,562.69

-$10,562.69

-$10,562.69

Alternate #3: Add Shelter Veneer Columns

033000 Cast-in-place Concrete

Column Footings 0 CY $0.00 $0.00

$0.00

044300 Stone Masonry

Precast cap 4 EA $1,072.50 $4,290.00

Stone veneer 100 SFF $85.80 $8,580.00

4x8x8 CMU Block 1 LS $1,804.00 $1,804.00

$14,674.00

$14,674.00

Alternate #4: Substitute TREX Decking

061000 Wood Decking

Omit SYP Decking 1 LS -$86,615.10 -$86,615.10

Omit SYP Rails at Safety Rail 0 LS $0.00 $0.00

Add Trex Decking 1 LS $152,050.80 $152,050.80

Add TREX rails at Safety Rail 0 LS $0.00 $0.00

$65,435.70

$65,435.70

Alternate #5: Native Planting

327000 Native Planting

Native Area Management 3 YR $4,950.00 $14,850.00

$14,850.00

$14,850.00

Alternate #6: Wood Boardwalk Framing

061000 Rough Carpentry

Omit Wickcraft boardwlk 1 LS -$275,000.00 -$275,000.00

Omit Wickcraft Bridge 0 LS $0.00 Included

Add Boardwalk lumber & framing 1 LS $275,000.00 $275,000.00

Add boardwalk and bridge decking 0 LS $0.00 Included

Add Bridge Safety Rail 0 LS $0.00 Included

$0.00

$0.00

Section Subtotal

Alternate #2 Total

Alternate #3 Total

Section Subtotal

Alternate #6 Total

Section Subtotal

Alternate #4 Total

Section Subtotal

Alternate #5 Total

ALTERNATE BID ITEMS

Section Subtotal

Section Subtotal

Section Subtotal

Section Subtotal

Alternate #1 Total

E. P. Doyle Son, LLC Page 3 of 3



SECTION 000416 - SCHEDULE OF UNIT PRICES

Date: February 16, 2021
RE: Izaak Walton Reserve

NOTES:
1.

2.

3.

Item Description Qty. Unit Unit Cost
312000 Earth Moving

Over excavate and backfill with structural fill 1 CY

61000 Rough Carpentry

Helical pier extension (7ft length) 1 EA

END OF SECTION 000416

This Schedule of Unit Prices form is available in Microsoft Excel format from the landscape 
architect upon request.

Bidder to enter the unit cost for each item on a basis of the unit given.  See Section 
001270-Unit Prices for specific information.
This Schedule of Unit Prices will become part of the Contract Documents and will be used 
as a basis for payment and to substantiate Change Order requests.

 000416 SCHEDULE OF UNIT PRICES Page 1 of 1

$83

$270



Bid Qualifications        
Project: Hanover Township, Izaak Walton Reserve 
Location: Elgin, IL          Date: 03/04/21 

Page 1 of 1 
 

 

The following clarifications and qualifications are an attachment to and considered integral with E. P. Doyle & Son, LLC’s 
proposal for the Izaak Walton Reserve Project. 

 

1. Project is tax exempt – no sales tax is included. 

2. All work is assumed to be performed during normal working hours. 

3. We have included all Prevailing Wage/Union labor. Certified payrolls to be submitted. 

4. Does not include ANY special use fees, permit fees of any kind, City of Elgin Fees, demo fees and demo permit fees, 
bonds, impact fees, utility fees and/or disconnect fees. 

5. Includes boardwalk and helical pile engineering as specified. 

6. Does not include any testing fees/services for soils, concrete, or asphalt. 

7. We assume free use of CAD files for construction layout. 

8. We have included the Owner-provided allowances as noted on the bid form and as directed. Bury telephone lines bid 
includes $1,000 allowance as work was not shown. 

9. Builders Risk Insurance is not included and is to be provided by the Owner. 

10. No work included for existing code violations discovered during construction activities. 

11. Does not include improvements to existing or adjacent public roads are that are not shown on the plans. 

12. No adjustment or relocation of private or public utilities are included except as drawn as new work on the plans.   

13. No environmental remediation of any kind, including asbestos. No removal of any underground storage tanks is 
included and no removal of any unknown/unforeseen underground obstructions or utilities is included other than 
what is specifically listed on the plans. 

14. Electrical service coordination with ComEd is included. ComEd fees are NOT included. 

15. All soils are assumed to be environmentally clean. No contaminated soils testing, excavating, or hauling is included. 

16. All existing soils are assumed to exhibit proper bearing capacity. Existing clay material is assumed to be acceptable fill 
to accommodate new fills and grading. We have not included any undercuts or removal of unsuitable or 
contaminated materials. Any soils remediation is to be addressed on unit price basis or as mutually agreed. 

17. Existing utilities to be connected to are assumed to be in good, clean, and working order.  

18. Costs for winter conditions such as temporary enclosures, or temporary conditioning is not anticipated or included. 

19. We have assumed full access to the site, with free use of the adjacent parking for staging and parking when needed. 

20. Survey/Layout and Grading/Utility as-built is included. 

21. Erosion barrier to be installed as shown and includes maintenance and removal. 

22. Soil erosion and sediment control inspections and documentations are included. 

23. Includes standard 1-year warranty for base bid work. 

24. Normal pumping of trenches or excavations with 2” or 3” pumps as required from rain events during construction is 
included. Commercial dewatering system, if required, is not included for this project.   

25. Tree/vegetation removal or restoration beyond what is shown on the drawings may be considered extra work. 

26. We have assumed the grading plan complies with ADA requirements. 

27. No lateral loads were provided for the Structural design for the bridge and helical pile assemblies. Lateral loads may 
increase design requirements. 

28. We have assumed helical piles at a depth of approximately 14’ per the specifications. Actual depth and number/size 
of helices may change upon receipt of the GeoTech/Soil Borings report. 

29. We assume Owner-provided drinking fountain includes the required template base for proper installation. 

 





IZAAK WALTON RESERVE 
BID SECURITY 000435 - 1 

SECTION 000435 – BID SECURITY 
 
 
Attached to this Proposal is a bid bond for 10% of the total Base Bid made payable to Hanover Township. 
 
Insert amount: 
 
___________________________________________________________________________DOLLARS 
 
($ ____________________________) 
 
If this Proposal is accepted and the Bidder fails to execute a Contract with the Owner, the full amount of 
the security will be forfeited to the Owner as payment of damage due to delay.  If this Proposal is not ac-
cepted, the security will be returned to the Bidder within 30 days of the execution of the Contract with the 
successful Bidder. 

END OF SECTION 000435 

SEE BID BOND

SEE BID BOND



IZAAK WALTON RESERVE 
MATERIAL SOURCES and/or SUB-CONTRACTED WORK FORM 000440 - 1 

SECTION 000440 – MATERIAL SOURCES and/or SUB-CONTRACTED WORK FORM 
 
List the sources, manufacturers and/or (sub)contractors for the following items: 
 
Trade Source/Mfg. (Sub) Contractor 
  
 
Concrete    
    
Masonry    
    
Playfield Equipment    
    
Utilities    
    
Electrical    
    
Play surfacing    
    
Boardwalk    
    
Landscaping    
    
Drainage    
    
Asphalt    
    
Picnic Shelter    
    
Earthwork    
    
Native Planting and 
Plant Management  

 
 

  
 

 
Other 

   

    
    

END OF SECTION 000440 

Elliot Construction

A. Horn Masonry

By Owner

Bero Plumbing

ABCO Electric

TBD

Heintz Wickcraft

McGinty

Stokes Excavating

K & L Paving

By Owner Heintz Construction (Install)

Stokes Excavating

Pizzo



IZAAK WALTON RESERVE 
WAGE RATES 000447 - 1 

SECTION 000447 – WAGE RATES 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. All laborers, workers, and mechanics employed by Contractor and by any subcontractor(s) on 
the Work, Repair Work, and Warranty Work shall be paid wages (hourly cash wages plus fringe 
benefits) at rates not less than those required under the Illinois Prevailing Wage Act 
(hereinafter, the “Act”), 820 ILCS 130/01 et seq., (hereinafter, “Prevailing Wages”).  The 
Contractor and all subcontractors shall comply with all regulations issued pursuant to the Act 
and other applicable federal, state, and local laws and regulations pertaining to labor standards 
with the most stringent laws and regulations controlling.  

B. Contractor shall include in each of its subcontracts a written stipulation that not less than the 
Prevailing Wages shall be paid to all laborers, workers, and mechanics performing work under 
the Contract and shall require each of its sub-subcontractors of every tier to include said 
stipulation regarding payment of Prevailing Wages.   

C. Contractor agrees and stipulates that the prevailing rate of wages are revised by the Illinois 
Department of Labor and are available on the Illinois Department of Labor’s official website.    

 
1. Contractor is responsible to verify that prevailing wages listed are current.  
2. Contractor must pay current wages in effect at time Work is being carried out.  
3. Contractor shall notify immediately in writing all subcontractors of all changes in the 

schedule of Prevailing Wages.  

D. Any increase in costs to Contractor due to changes in the Prevailing Wages or labor law during 
the term of any contract and/or sub-contract of any tier shall be at the expense of Contractor and 
not at the expense of Owner. Any change orders shall be computed using the Prevailing Wages 
applicable at the time the change order work is scheduled to be performed.   

E. Contractor shall be solely responsible to maintain accurate records as required by applicable 
federal and state law, with the most stringent requirements controlling, and shall be solely liable 
for paying the difference between Prevailing Wages and any wages actually received by 
laborers, workmen, and mechanics engaged in the Work, Repair Work, and Warranty Work, 
and for ensuring strict compliance with the requirements of the above mentioned laws, 
including, but not limited to, providing certified payrolls to Owner. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 000447 



IZAAK WALTON RESERVE 
CONTRACTOR’S QUALIFICATIONS FORM 000455 - 1 

SECTION 000455 – CONTRACTOR’S QUALIFICATIONS FORM 

A. List below the projects of similar nature that you have successfully completed: 

1. Project Name:                   
Project Location:  
Project Budget:  
Completion Date:  
Owner’s Name:  
Contact Person:  
Phone:  

 

2. Project Name:                   
Project Location:  
Project Budget:  
Completion Date:  
Owner’s Name:  
Contact Person:  
Phone:  

 

3. Project Name:                   
Project Location:  
Project Budget:  
Completion Date:  
Owner’s Name:  
Contact Person:  
Phone:  

 

1.2 PROJECTS  IN PROGRESS 

A. List below projects currently in progress: 

1. Project Name:                   
Project Location:  
Project Budget:  
Completion Date:  

Aux Sable Springs Park

Minooka, Illinois

$2,464,080.
January 12, 2021

Village of Minooka

Dan Duffy
(815) 467-2151 Ext, 3173

Play For All Treehouse

Lisle, Illinois
$534,290.

March 2020
Wheaton Park District
Mike Benard

(630) 665-4710

Cosley Zoo Bobcat Exhibit

Wheaton, Illinois
$688,220.

September 2012

Wheaton Park District

Rob Sperl

(630) 510-4970

Downers Grove Township Center

Downers Grove, Illinois
$2,458,627.

February 2021 



IZAAK WALTON RESERVE 
CONTRACTOR’S QUALIFICATIONS FORM 000455 - 2 

Owner’s Name:  
Contact Person:  
Phone:  

 

2. Project Name:                   
Project Location:  
Project Budget:  
Completion Date:  
Owner’s Name:  
Contact Person:  
Phone:  

 

3. Project Name:                   
Project Location:  
Project Budget:  
Completion Date:  
Owner’s Name:  
Contact Person:  
Phone:  

 

1.3 PROJECT MANAGEMENT 

A. List name of probable Project Manager or Job Superintendent:________________________ 

B. List below similar projects managed: 

1. Project Name:                   
Contact Person:  
Phone:  

 

2. Project Name:                   
Contact Person:  
Phone:  

Downers Grove Township
Mark Thoman

(630) 719-6611

Argonne Guest House

Lemont, Illinois
$508,062.

March 2021

Carlos Rodriguez
Argonne National Laboratory / University of Chicago

(630) 252-3399

Cascade Drive-In Theater

West Chicago, Illinois

$1,846,083.

Late summer 2021
East North Avenue, LLC

Jay Scholten
(630) 803-8975

PM - Russ Wennerstrom 

Minooka - Aux Sable Springs Park

Dan Duffy

(815) 665-4710

Play For All Treehouse 

Mike Benard

(630) 665-4710



IZAAK WALTON RESERVE 
CONTRACTOR’S QUALIFICATIONS FORM 000455 - 3 

 
 
 

3. Project Name:                   
Contact Person:  
Phone:  

 

 

END OF SECTION 000455 

Northside Park Flood Mitigation / Renovation

Rob Sperl
(630) 510-4970



IZAAK WALTON RESERVE 
EQUAL EMPLOYMENT OPPORTUNITY 000460 - 1 

SECTION 000460 – EQUAL EMPLOYMENT OPPORTUNITY 
 
 
In the event of the Contractor's non-compliance with the provisions of this Equal Employment 
Opportunity Clause, the Illinois Human Rights Act, or the Rules and Regulations of the Illinois 
Department of Human Rights (Department), the Contractor may be declared ineligible for future contracts 
or subcontracts with the State of Illinois or any of its political subdivisions or municipal corporations, and 
the contract may be cancelled or voided in whole or part, and such other sanctions or penalties may be 
imposed or remedies invoked as provided by statute or regulation.   
 
During the performance of this contract, the Contractor agrees as follows: 
  

1) That it will not discriminate against any employee or applicant for employment because of race, 
color, religion, sex, marital status, national origin or ancestry, age, physical or mental handicap 
unrelated to ability, or an unfavorable discharge from military service; and further that it will 
examine all job classifications to determine if minority persons or women are underutilized and 
will take appropriate affirmative action to rectify any such underutilization. 

 
2) That, if it hires additional employees in order to perform this contract or any portion thereof, it 

will determine the availability (in accordance with the Department's Rules) of minorities and 
women in the areas from which it may reasonably recruit, and it will hire for each job 
classification for which employees are hired in such a way that minorities and women are not 
underutilized. 

 
3) That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state 

that all applicants will be afforded equal opportunity without discrimination because of race, 
color, religion, sex, marital status, national origin or ancestry, age, physical or mental handicap 
unrelated to ability, or an unfavorable discharge from military service. 

 
4) That it will send to each labor organization or representative of workers with which it has or is 

bound by a collective bargaining or other agreement or understanding a notice advising such 
labor organization or representative of the Contractor's obligations under the Illinois Human 
Rights Act and the Department's Rules.  If any such labor organization or representative fails or 
refuses to cooperate with the Contractor in its efforts to comply with such Act and Rules, the 
Contractor will promptly so notify the Department and the contracting agency and will recruit 
employees from other sources when necessary to fulfill its obligations thereunder. 

 
5) That it will submit reports as required by the Department's Rules, furnish all relevant information 

as may from time to time be requested by the Department or contracting agency, and in all 
respects comply with the Illinois Human Rights Act and the Department's Rules. 

 
6) That it will permit access to all relevant books, records, accounts, and work sites by personnel of 

the contracting agency and the Department for purposes of investigation to ascertain compliance 
with the Illinois Human Rights Act and the Department's Rules. 

 
7) That it will include verbatim or by reference the provisions of this clause in every subcontract it 

awards under which any portion of the contract obligations are undertaken or assumed, so that 
such provisions will be binding upon such subcontractor.  In the same manner as with other 
provisions of this contract, the Contractor will be liable for compliance with applicable provisions 
of this clause by such subcontractors; and, further, it will promptly notify the Office of the 
Comptroller and the Department in the event any subcontractor fails or refuses to comply 
therewith.  In addition, the Contractor will not utilize any subcontractor declared by the Illinois 





IZAAK WALTON RESERVE 
AFFIDAVIT OF COMPLIANCE 000470 - 1 

SECTION 000470 – AFFIDAVIT OF COMPLIANCE 
 
 
The undersigned, ______________________________, being first duly sworn on oath, deposes that he is  
 (print or type Name) 

______________________________ of _________________________________, the authority to make  
(Sole Owner, Partner, President, Secretary, etc.)     (Name of Company) 

 
this certification on behalf of the Bidder; 
                     
A. That in connection with this procurement, 

 
(1) The bid is not made in the interest of or on behalf of any undisclosed person, partnership, 

company, association, organization or corporation; 
 
(2) The Bidder has not in any manner directly or indirectly sought by consultation, 

communication or agreement with anyone to fix the bid price of said bidder or any other 
bidder or to fix any overhead profit or cost element of such bid price or that of any other 
bidder or to secure any advantage against the public body awarding the contract or 
anyone interested in the proper contract; 

 
(3) The bid is genuine and not collusive or sham; 
 
(4) The prices or breakdowns thereof and any and all contents which had been quoted in this 

bid have not been knowingly disclosed by the bidder and will not be knowingly disclosed 
by the bidder directly or indirectly to any other bidder or any competitor prior to opening; 

 
(5) All statements contained in such bid are true; 

 
(6) No attempt has been made or will be made by the bidder to induce any other person or 

firm to submit a false or sham bid; 
 
(7) No attempt has been made or will be made by the bidder to induce any other person or 

firm to submit or not to submit a bid for the purpose of restricting competition; 
 
B. (1) He is the person in the Bidder’s organization responsible within that organization for the 

decision as to the prices being bid herein and that he has not participated, and will not 
participate, in any action contrary to paragraphs 1 through 7 above; or 

 
 (a) He is not the person in the Bidder’s organization responsible within that 

organization for the decision as to the prices being bid herein but that he has been 
authorized to act as agent for the persons responsible for such decision in 
certifying that such persons have not participated, and will not participate, in any 
action contrary to paragraphs 1 through 7 above and as their agent does hereby so 
certify; and 

 
(b) That he has not participated, and will not participate, in any action contrary to 

paragraphs 1 through 7 above. 
 
C. The undersigned certifies that the Bidder has never been convicted for a violation of State laws 

prohibiting bid rigging or bid rotating. 
 

Timothy M. Doyle

President                                E. P. Doyle & Son, LLC

























Document A101  – 2017 
Standard Form of Agreement Between Owner and Contractor where the basis of 
payment is a Stipulated Sum 

AGREEMENT made as of the          day of 
in the year       
(In words, indicate day, month and year.) 

BETWEEN the Owner: 
(Name, legal status, address and other information) 

and the Contractor: 
(Name, legal status, address and other information) 

for the following Project: 
(Name, location and detailed description) 

The Architect: 
(Name, legal status, address and other information) 

The Owner and Contractor agree as follows. 

Hanover Township

250 South Route 59

Bartlett, Illinois 60103

Phone: 630.837.0301

E. P. Doyle & Son, LLC

1100 Wheaton Oaks Court

Wheaton, Illinois 60187

Phone: 630.665.0600

Izaak Walton Reserve

899 Jay Street, Elgin, Illinois 60120

Work will include temporary erosion control installation and maintenance, 
earthwork operations, electrical service, lighting, drinking fountain, utilities, stone 
masonry, asphalt paving, concrete abutments, curbs and paving, challenge course 
equipment installation, shelter installation, engineered wood fiber play surfacing, 
boardwalk, pedestrian bridge installation, planting and turf grass, and subdrainage.

Hitchcock Design Group

22 East Chicago Avenue, Suite 200A

Naperville, Illinois 60540

Phone: 630.961.1787
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3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 

4 CONTRACT SUM 
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6 DISPUTE RESOLUTION 
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8 MISCELLANEOUS PROVISIONS 

9 ENUMERATION OF CONTRACT DOCUMENTS 

EXHIBIT A    INSURANCE AND BONDS 

ARTICLE 1   THE CONTRACT DOCUMENTS 
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other 
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in 
this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are as 
fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and 
integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either 
written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9. 

ARTICLE 2   THE WORK OF THIS CONTRACT 
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in the 
Contract Documents to be the responsibility of others. 

ARTICLE 3   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ 3.1 The date of commencement of the Work shall be:
(Check one of the following boxes.) 

The date of this Agreement. 

A date set forth in a notice to proceed issued by the Owner. 

Established as follows: 
(Insert a date or a means to determine the date of commencement of the Work.) 

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this 
Agreement. 

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.

Upon receipt of final permits from U.S. Army Corps of Engineers, Illinois Department of Natural 
Resources Office of Water Resources, and City of Elgin



§ 3.3 Substantial Completion
§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall achieve
Substantial Completion of the entire Work: 
(Check one of the following boxes and complete the necessary information.) 

Not later than (             ) calendar days from 
the date of commencement of the Work. 

By the following date:    

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are
to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial Completion 
of such portions by the following dates: 

Portion of Work Substantial Completion Date 

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if
any, shall be assessed as set forth in Section 4.5. 

ARTICLE 4   CONTRACT SUM 
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be   
($  ), subject to additions and deductions as provided in the Contract Documents. 

§ 4.2 Alternates
§ 4.2.1 Alternates, if any, included in the Contract Sum:

Item Price

§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement. 
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.) 

Item Price Conditions for Acceptance 

August 13, 2021

seven hundred sixteen thousand one hundred thirty dollars and four cents
716,130.04

Alternate #1: Reduce Signage -$6,300.40

Alternate #2: Reduce Amphitheater Seating -$10,562.69

Alternate #3: Add Stone Column Wraps $14,647.00

Alternate #4: Substitute Trex Decking $65,435.70

Alternate #5: Native Plant Management $14,850.00

Alternate #6: Wood Boardwalk Framing $0



§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.) 

Item Price

§ 4.4 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.) 

Item Units and Limitations Price per Unit ($0.00) 

§ 4.5 Liquidated damages, if any:
(Insert terms and conditions for liquidated damages, if any.) 

§ 4.6 Other:
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.) 

ARTICLE 5   PAYMENTS 
§ 5.1 Progress Payments
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for Payment
issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as 
provided below and elsewhere in the Contract Documents. 

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows: 

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the  day of 
a month, the Owner shall make payment of the amount certified to the Contractor not later than the  
day of the     month. If an Application for Payment is received by the Architect after the application date fixed
above, payment of the amount certified shall be made by the Owner not later than 
(    ) days after the Architect receives the Application for Payment. 
(Federal, state or local laws may require payment within a certain period of time.) 

Boardwalk/Bridge Allowance $20,000.00

Hazard Tree Removal Allowance $5,000.00

Over excavate and backfill with structural fill Cubic Yard $83.00

Helical pier extension (7ft length) Each $270.00

See Schedule of Values for additional unit prices

See attached Section 000800 Supplementary Conditions

first
last

following
sixty

60



§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the 
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to 
substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing the 
Contractor’s Applications for Payment. 

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment. 

§ 5.1.6 In accordance with AIA Document A201 –2017, General Conditions of the Contract for Construction, and
subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as 
follows: 

§ 5.1.6.1 The amount of each progress payment shall first include:
.1 That portion of the Contract Sum properly allocable to completed Work; 
.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably 

stored at the site for subsequent incorporation in the completed construction, or, if approved in advance 
by the Owner, suitably stored off the site at a location agreed upon in writing; and 

.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s 
professional judgment, to be reasonably justified. 

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:
.1 The aggregate of any amounts previously paid by the Owner; 
.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously 

withheld a Certificate for Payment as provided in Article 9 of AIA Document A201–2017; 
.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, unless 

the Work has been performed by others the Contractor intends to pay; 
.4 For Work performed or defects discovered since the last payment application, any amount for which the 

Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided in 
Article 9 of AIA Document A201–2017; and 

.5 Retainage withheld pursuant to Section 5.1.7. 

§ 5.1.7 Retainage
§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the
following amount, as retainage, from the payment otherwise due: 
(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of 
retainage may be limited by governing law.) 

§ 5.1.7.1.1 The following items are not subject to retainage:
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.) 

Ten percent 10%



§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:
(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work, 
including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert 
provisions for such modifications.) 

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant to 
this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as 
follows: 
(Insert any other conditions for release of retainage upon Substantial Completion.) 

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay the
Contractor any additional amounts in accordance with Article 9 of AIA Document A201–2017. 

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site. 

§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when 

.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct 
Work as provided in Article 12 of AIA Document A201–2017, and to satisfy other requirements, if any, 
which extend beyond final payment; and 

.2 a final Certificate for Payment has been issued by the Architect. 

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows: 

§ 5.3 Interest
Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, or 
in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located. 
(Insert rate of interest agreed upon, if any.) 

  % 

ARTICLE 6   DISPUTE RESOLUTION 
§ 6.1 Initial Decision Maker
The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201–2017, unless the 
parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker. 
(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if 
other than the Architect.) 



§ 6.2 Binding Dispute Resolution
For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201–2017, the 
method of binding dispute resolution shall be as follows: 
(Check the appropriate box.) 

Arbitration pursuant to Section 15.4 of AIA Document A201–2017 

Litigation in a court of competent jurisdiction 

Other (Specify) 

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in 
writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of 
competent jurisdiction. 

ARTICLE 7   TERMINATION OR SUSPENSION 
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201–2017. 

§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document
A201–2017, then the Owner shall pay the Contractor a termination fee as follows: 
(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination for 
the Owner’s convenience.) 

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2017.

ARTICLE 8   MISCELLANEOUS PROVISIONS 
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2017 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract 
Documents. 

§ 8.2 The Owner’s representative:
(Name, address, email address, and other information) 

Brian McGuire, Hanover Township Supervisor

Hanover Township

250 South Illinois Route 59, Bartlett, Illinois 60103

Phone: 630.837.0301 
  
cc: Michael Airdo, Township Attorney 
Kopon Airdo 
111 E Wacker Drive, Suite 500, Chicago, Illinois 60601-4205 
Phone: 312.506.4450



§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information) 

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the other
party. 

§ 8.5 Insurance and Bonds
§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101™–
2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, 
Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents. 

§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™–2017 Exhibit A, and elsewhere in the
Contract Documents. 

§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201–2017, may be given in accordance with
AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, if completed, or as otherwise 
set forth below: 
(If other than in accordance with AIA Document E203–2013, insert requirements for delivering notice in electronic 
format such as name, title, and email address of the recipient and whether and how the system will be required to 
generate a read receipt for the transmission.) 

§ 8.7 Other provisions:

ARTICLE 9   ENUMERATION OF CONTRACT DOCUMENTS 
§ 9.1 This Agreement is comprised of the following documents:

.1 AIA Document A101™–2017, Standard Form of Agreement Between Owner and Contractor 

.2 AIA Document A101™–2017, Exhibit A, Insurance and Bonds  

.3 AIA Document A201™–2017, General Conditions of the Contract for Construction 

.4 AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, dated as 
indicated below: 
(Insert the date of the E203-2013 incorporated into this Agreement.) 

Russ Wennerstrom, Vice President

E. P. Doyle and Son, LLC

1100 Wheaton Oaks Court, Wheaton, Illinois 60187

Phone: 630.665.0600

See attached Section 000800 Supplementary Conditions



.5 Drawings 

Number Title Date

.6 Specifications 

Section Title Date Pages

.7 Addenda, if any: 

Number Date Pages

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract Documents 
unless the bidding or proposal requirements are also enumerated in this Article 9. 

.8 Other Exhibits: 
(Check all boxes that apply and include appropriate information identifying the exhibit where required.) 

 AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below: 
(Insert the date of the E204-2017 incorporated into this Agreement.) 

 The Sustainability Plan: 

Title Date Pages

See attached Section 000015 List of Drawings 1/28/2021

(36 pages)

See attached Section 000010 Table of Contents 1/28/2021 280

Addendum #1 February 15, 2021 25

Addendum #2 February 15, 2021 16

Addendum #3 February 16, 2021 13

Addendum #4 March 1, 2021 17



 Supplementary and other Conditions of the Contract: 

Document Title Date Pages

.9 Other documents, if any, listed below: 
(List here any additional documents that are intended to form part of the Contract Documents. AIA 
Document A201™–2017 provides that the advertisement or invitation to bid, Instructions to Bidders, 
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal 
requirements, and other information furnished by the Owner in anticipation of receiving bids or 
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such 
documents should be listed here only if intended to be part of the Contract Documents.) 

This Agreement entered into as of the day and year first written above. 

OWNER (Signature) CONTRACTOR (Signature)

(Printed name and title) (Printed name and title) 

See attached Section 000700 General Conditions 1/28/2021 1

See attached Section 000800 Supplementary Condition 1/28/2021 25

See attached Section 000520 Agreement Between Owner and Contractor

Brian McGuire, Hanover Township Supervisor Russ Wennerstrom, Vice President
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