
 

 

 

Exhibit A 

  



REQUEST FOR STATEMENTS OF QUALIFICATIONS 
 
Hanover Township (the “Township”) is accepting statements of qualifications from firms to provide 
engineering services for roadway resurfacing, drainage improvements, landscape restoration, 
and appurtenant work along the length of Berner Drive from Route 58 NORTH to Shoe Factory 
Road, EAST and WEST Dale Drive, and Wolsfeld Drive WEST of Rohrssen Road in Hanover 
Township, Cook County, Illinois (the “Project”). Copies of the following documents may be 
obtained from the Hanover Township website at www.hanover-township.org, beginning Monday, 
October 26, 2020: 

 
 A list of requirements for statements of qualifications; 
 A summary of the Project and definition of the preliminary scope of work;  
 A schedule of dates and requirements for the selection process; and 
 The Township’s professional services agreement. 

 
For more information regarding the Project or this Request for Statements of Qualifications, 
please contact James C. Barr, Township Administrator, at (630) 837-0301 or jbarr@hanover-
township.org. All inquiries shall be submitted by 4:30 pm on Monday, November 9, 2020.  
 
Statements of qualification shall be submitted to the Township, and shall only be accepted by the 
Township. Statements of qualification must be submitted, along with four (4) hard copies, and one 
(1) copy in portable disc format on a flash drive, to James C. Barr, Township Administrator, at the 
Township Hall, 250 IL Route 59, Bartlett, Illinois 60103. All statements of qualifications shall be 
submitted before 4:30 pm on Monday, November 16, 2020. All firms shall include with their 
statement of qualifications all required information and materials, as set forth in the documents 
listed above. 
 
The Township will evaluate firms based on the information and materials contained in their 
respective statements of qualifications. The Township may conduct interviews with and/or require 
public presentations by firms deemed to be the most qualified. The firm selected by the Township 
will be required to execute the professional services agreement available on the Township’s 
website. No changes will be allowed in the professional services agreement unless otherwise 
agreed upon by Township in writing. 
 
The Township reserves the right to accept any statement of qualifications in its entirety or part 
thereof, or reject any statement of qualifications in its entirety or part thereof, and to waive minor 
irregularities and nonconformities in any statement of qualification. The Township further reserves 
the right to reject any firm if, in the judgment of the Township, such firm is not qualified to provide 
engineering services in connection with the Project. 
 
Published in the Daily Herald on Monday, October 26, 2020. 
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REQUIREMENTS FOR  
STATEMENTS OF QUALIFICATIONS 

 
Each firm interested in being selected to provide engineering services for the roadway 
resurfacing, drainage improvements, landscape restoration, and appurtenant work along the 
length of Berner Drive from Route 58 NORTH to Shoe Factory Road, EAST and WEST Dale 
Drive, and Wolsfeld Drive WEST of Rohrssen Road in Hanover Township, Cook County, Illinois 
(the “Project”) shall submit a statement of qualifications, which, at a minimum, must include the 
following information, in the order presented: 
 

1. A cover letter on the letterhead of the firm transmitting the statement of qualifications to 
the Township. The cover letter shall describe the composition and proposal contents and 
identify a contact person, including contact information, should questions arise from the 
submitted document. 
 

2. Name, address, and brief history of firm. 
 

3. List of key staff, presented in a company organizational chart format, starting with 
individuals of a higher ranking or classification near the top of the chart, that are proposed 
to provide the majority of services. 
 

4. List of other firm support staff that are not anticipated to perform major items of work but 
may be available should their assistance be required. 
 

5. Curricula Vitae of all personnel to be assigned to this project. 
 

6. List of proposed sub-consultants, if any. 
 

7. List of ongoing or completed projects of similar scope and magnitude that demonstrate 
the firm has experience in performing the engineering services requested by the Township 
for the Project. Include the name of the project, the owner, a contact person, and the dollar 
amount for each project. 
 

8. Firms are invited to include additional information not included above, if useful and 
applicable to the Project. Photographs, tables, charts, or other graphics may be inserted 
to help promote your understanding and interest in providing the requested services. 
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PRELIMINARY SCOPE OF WORK 
 
Summary of Project:  
 
The Project consists of the road resurfacing, drainage improvements, landscape restoration, and 
appurtenant work along the length of Berner Drive from Route 58 NORTH to Shoe Factory Road, 
EAST and WEST Dale Drive, and Wolsfeld Drive WEST of Rohrssen Road in Hanover Township, 
Cook County, Illinois. No studies, surveys, or preliminary feasibility work relevant to the Project 
have been performed.   
 
Scope of Work:  
 
Required engineering services for the Project shall include: 
 

A. Initial planning and design studies, including, but not limited to, site visits, detailed 
topographical surveys, soil and pavement investigations, drainage/hydraulic studies, 
environmental studies and planning documents, wetland delineation, estimation of 
construction costs, and preliminary roadway and drainage plans. 
 

B. Roadway and drainage design, maintenance of traffic, and identification of roadside 
safety improvements as needed.  

 
C. Preparing detailed plans, specifications, cost estimates, and other documents and 

exhibits necessary for the project, including, but not limited to, project manual and any 
other construction, bid, or pre-bid documents required by the Township. 

 
D. Attending Township Board and other meetings as necessary for site and plan 

approvals. 
 
E. Attending pre-bid conference(s) with prospective bidders, providing responses to 

prospective bidders’ questions during the bidding phase, and preparing and issuing 
contract addenda, as necessary. 

 
F. Evaluating of received bids to determine conformance to bid requirements, 

contractors’ relevant experience, and technical and financial capacity to perform the 
work, and preparing bid tabulation and recommendation of the lowest responsive, 
qualified bid. 

 
G. Securing all necessary clearances and permits, and preparing, submitting, and 

coordinating all necessary permit requests. 
 
H. Coordinating with IDOT/CCDOT, all utilities impacted by the project, and other 

involved parties and agencies, as necessary.  
 
I. Reviewing shop drawings, manuals, schedules, and other submittals, as necessary, 

for general conformance with plans, drawings, and specifications.  
 
J. Attending site visits during ongoing construction to oversee, verify, and correct issues 

with contractor in accordance with plans, drawings, and specifications. 
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K. Preparing written reports on the progress of the work and any non-conforming work 
and making necessary plan interpretations.  

 

L. Inspecting, documenting, and informing contractor and the Township of the adequacy 
of traffic control, documenting deficiencies and contractor responses to notices of the 
same, and informing the Township of deficiencies and if contractor does not correct or 
enforce as contract stipulates. 

 

M. Monitor and document erosion control and ensure conformity with the plans and 
standards. 

 
N. Attending site visits with representatives of contractor to determine if the work when 

completed will be in general conformance with the plans, drawings, and specifications.   
 

O. Reviewing and assisting with contractor field orders, change orders, and clarifications. 
 
P. Performing final inspection with Township representative, contractor, and all 

applicable utilities to finalize punch list; reviewing and commenting on contractor 
provided closeout documents, including warranties, manuals, and as-built drawings; 
and verify completion of all work and provide recommendation to the Township. 

 
Q. Provide all documentation associated with the final balancing change order and final 

pay estimate. 
 
R. Other activities associated with construction engineering for roadway reconstruction 

that would enable the project to be completed in a timely manner 
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SCHEDULE OF SELECTION PROCESS 
 

 
November 16, 2020  Statements of Qualifications Due 

 
November 20, 2020  Statement of Qualifications reviewed/short list of firms developed 

 

November 25, 2020  Firms notified of firms selected for interviews and/or   
    presentations. 

 
December 2, 2020  Shortlisted firms notified of date for interviews, presentations, 
    and/or tours of site, along with criteria to be reviewed during the                                

                                         same. 
 

December 14 – 18, 2020  Tentative Time Frame for Interviews 
 

January 11 -15, 2020             Negotiate contract with selected firm 
 
 
January 19, 2020             Qualified Firm Recommended for Township Board Approval 
 

January 26, 2020  Firms interviewed notified of results of interviews. 
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HANOVER TOWNSHIP 
PROFESSIONAL SERVICES AGREEMENT 

 
This Professional Services Agreement (“Agreement”) entered into this ______ day of  

    , 2020, between,         
(“Design Professional”), and Hanover Township (“Township”), agree to the following proposal, 
rate schedule, and general conditions for the project describe herein. 
 

IN CONSIDERATION OF the recitals and the mutual covenants and agreements set 
forth in this Agreement, the parties hereby agree as follows: 
 

1. Understanding of Project. The project (“Project”) is to consist of engineering 
services for the roadway resurfacing, drainage improvements, landscape restoration, and 
appurtenant work along the length of Berner Drive from Route 58 NORTH to Shoe Factory 
Road, EAST and WEST Dale Drive, and Wolsfeld Drive WEST of Rohrssen Road in Hanover 
Township, Cook County, Illinois, as more fully described in the proposal (“Proposal”) attached to 
this Agreement as Exhibit A. 

 
2. Representations of Design Professional. Design Professional represents that 

it is financially solvent, has the necessary financial resources, and is sufficiently experienced 
and competent to perform and complete the services ("Services") set forth in the Proposal in a 
manner consistent with the standards of professional practice by recognized firms providing 
services of a similar nature. 

 
3. Scope of Services. Design Professional shall perform and complete the 

Services pursuant to the terms and conditions of this Agreement. 
 

4. Commencement; Time of Performance. Design Professional shall commence 
the Services immediately upon receipt of written notice from Township that this Agreement has 
been fully executed by the Parties (“Commencement Date”). Design Professional shall diligently 
and continuously prosecute the Services until the completion of the Services or upon the 
termination of this Agreement by Township, but in no event later than the date that is ______ 
days after the Commencement Date (“Time of Performance”). Township may modify the Time of 
Performance at any time upon fifteen (15) days prior written notice to Design Professional.  

 
5. Reporting. Design Professional shall regularly report to Township Administrator, 

or his designee, regarding the progress of the Services during the term of this Agreement. 
 

6. Compensation and Method of Payment.  
 

A. Contract Sum. The total amount paid by Township to Design Professional for 
the Services pursuant to this Agreement shall not exceed $     (“Contract 
Sum”). No claim for additional compensation shall be valid unless made in accordance with 
Sections 6(D) or 6(E) of this Agreement. 

 
B. Invoices and Payment. Design Professional shall submit invoices in an 

approved format to Township for costs incurred by Design Professional in performing the 
Services. The amount billed in each invoice for the Services shall be based solely upon the 
fixed fees and/or rates set forth in the Proposal. The final pay request by Design Professional 
shall include, without limitation: (i) all final waivers of lien; and (ii) all final certified payrolls, as 
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required. Township shall pay invoice amounts to Design Professional in accordance with the 
Illinois Local Government Prompt Payment Act, 50 ILCS 505/2 et seq. 

 
C. Records. Design Professional shall maintain records showing actual time 

devoted and costs incurred and shall permit Township to inspect and audit all data and records 
of Design Professional for work done pursuant to this Agreement. The records shall be made 
available to Township at reasonable times during the term of this Agreement and for one year 
after the termination of this Agreement. 

 
D. Claim in Addition to Contract Sum. Design Professional shall provide written 

notice to Township of any claim for additional compensation as a result of action taken by 
Township, within fifteen (15) days after the occurrence of such action. Design Professional 
acknowledges and agrees that: (a) the provision of such written notice shall not be deemed or 
interpreted as entitling Design Professional to any additional compensation; and (b) any 
changes in the Contract Sum shall be valid only upon written amendment pursuant to Section 
23(A) of this Agreement. Regardless of the decision of Township relative to a claim submitted 
by Design Professional, Design Professional shall proceed with all of the work required to 
complete the Services under this Agreement, as determined by Township, without interruption. 

 
E. Additional Services. Design Professional acknowledges and agrees that 

Township shall not be liable for any costs incurred by Design Professional in connection with 
any services provided by Design Professional that are outside the scope of this Agreement 
(“Additional Services”), regardless of whether such Additional Services are requested or 
directed by Township, except upon the prior written consent of Township. 

 
F. Taxes, Benefits, and Royalties. Each payment by Township to Design 

Professional includes all applicable federal, state, and Township taxes of every kind and nature 
applicable to the Services, as well as all taxes, contributions, and premiums for unemployment 
insurance, old age or retirement benefits, pensions, annuities, or similar benefits, and all costs, 
royalties, and fees arising from the use on, or the incorporation into, the Services of patented or 
copyrighted equipment, materials, supplies, tools, appliances, devices, processes, or inventions. 
All claims or rights to claim additional compensation by reason of the payment of any such tax, 
contribution, premium, cost, royalty, or fee are hereby waived and released by Design 
Professional. 

 
G. Final Acceptance. The Services, or, if the Services are to be performed in 

separate phases, each phase of the Services, shall be considered complete on the date of final 
written acceptance by Township of the Services or each phase of the Services, as the case may 
be, which acceptance shall not be unreasonably withheld or delayed. 

 
7. Personnel; Subcontractors. 

 
A. Key Project Personnel. The Key Project Personnel identified in the Proposal 

shall be primarily responsible for carrying out the Services on behalf of Design Professional. 
The Key Project Personnel shall not be changed without Township's prior written approval. 

 
B. Availability of Personnel. Design Professional shall provide all personnel 

necessary to complete the Services including, without limitation, any Key Project Personnel 
identified in this Agreement. Design Professional shall notify Township as soon as practicable 
prior to terminating the employment of, reassigning, or receiving notice of the resignation of, any 
Key Project Personnel. Design Professional shall have no claim for damages and shall not bill 
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Township for additional time and materials charges as the result of any portion of the Services 
which must be duplicated or redone due to such termination or for any delay or extension of the 
Time of Performance as a result of any such termination, reassignment, or resignation. 

 
C. Approval and Use of Subcontractors. Design Professional shall perform the 

Services with its own personnel and under the management, supervision, and control of its own 
organization, unless otherwise approved in advance by Township in writing. All subcontractors 
and subcontracts used by Design Professional shall be acceptable to, and approved in advance 
by, Township. Township’s approval of any subcontractor or subcontract shall not relieve Design 
Professional of full responsibility and liability for the provision, performance, and completion of 
the Services as required by this Agreement. All Services performed under any subcontract shall 
be subject to all of the provisions of this Agreement in the same manner as if performed by 
employees of Design Professional. For purposes of this Agreement, the term “Design 
Professional” shall be deemed also to refer to all subcontractors of Design Professional, and 
every subcontract shall include a provision binding the subcontractor to all provisions of this 
Agreement. 

 
D. Removal of Personnel and Subcontractors. If any personnel or subcontractor 

fails to perform the Services in a manner satisfactory to Township and consistent with 
commonly accepted professional practices, Design Professional shall immediately upon notice 
from Township remove and replace such personnel or subcontractor. Design Professional shall 
have no claim for damages, for compensation in excess of the amount contained in this 
Agreement, or for a delay or extension of the Time of Performance as a result of any such 
removal or replacement. 

 
8. Confidential Information. 

 
A. Confidential Information. The term “Confidential Information” shall mean 

information in the possession or under the control of Township relating to the technical, 
business, or corporate affairs of Township; Township property; user information, including, 
without limitation, any information pertaining to usage of Township's computer system, including 
and without limitation, any information obtained from server logs or other records of electronic or 
machine readable form; and the existence of, and terms and conditions of, this Agreement. The 
term Confidential Information shall not include information that can be demonstrated: (1) to have 
been rightfully in the possession of Design Professional from a source other than Township prior 
to the time of disclosure of such information to Design Professional pursuant to this Agreement 
(“Time of Disclosure”); (2) to have been in the public domain prior to the Time of Disclosure; (3) 
to have become part of the public domain after the Time of Disclosure by a publication or by any 
other means except an unauthorized act or omission or breach of this Agreement on the part of 
Design Professional or Township; or (4) to have been supplied to Design Professional after the 
Time of Disclosure without restriction by a third party who is under no obligation to Township to 
maintain such information in confidence. 

 
B. No Disclosure of Confidential Information by Design Professional. Design 

Professional acknowledges that it shall, in performing the Services for Township under this 
Agreement, have access, or be directly or indirectly exposed, to Confidential Information. 
Design Professional shall hold confidential all Confidential Information and shall not disclose or 
use such Confidential Information without the express prior written consent of Township. Design 
Professional shall use reasonable measures at least as strict as those Design Professional uses 
to protect its own confidential information. Such measures shall include, without limitation, 
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requiring employees and subcontractors of Design Professional to execute a non-disclosure 
agreement before obtaining access to Confidential Information. 

 
9. Standard of Services, Indemnification, and Insurance. 

 
A. Representation and Certification of Services. Design Professional represents 

and certifies that the Services shall be performed in accordance with the standards of 
professional practice, care, skill, and diligence practiced by recognized members of Design 
Professional’s profession in performing services of a similar nature in existence at the Time of 
Performance. The representations and certifications expressed shall be in addition to any other 
representations and certifications expressed in this Agreement, or expressed or implied by law, 
which are hereby reserved unto Township.  

 
B. Indemnification. Design Professional agrees to waive any and all rights of 

contribution against Township and shall indemnify, defend, and hold harmless Township, the 
Township Supervisor and Board of Trustees, and their respective officials, officers, employees, 
volunteers, agents, representatives, successors, and assigns (individually, an “Indemnified 
Party” and, collectively, the “Indemnified Parties”), from and against any and all claims, lawsuits, 
actions, causes of action, demands, injuries, deaths, damages, losses, penalties, fines, 
obligations, liabilities, judgments, liens, lien rights, expenses, costs, and fees, including, but not 
limited to, attorneys’ fees and expenses, court costs, settlement judgments, prejudgment 
interest, and post-judgment interest (collectively, “Claims”), which arise out of or in any way 
relate to the following: (a) Design Professional’s performance of, or failure to perform, the 
Services, the Additional Services, or any part thereof; (b) the actual or alleged acts, errors, or 
omissions of Design Professional or its officials, officers, employees, volunteers, agents, 
representatives, contractors or subcontractors of any tier, successors, or assigns, or anyone 
directly or indirectly employed by any of them or for whose acts any of them may be liable 
(collectively, “Design Professional’s Agents”); (c) Design Professional’s breach of any of its 
obligations under, or Design Professional’s default of, any provision of this Agreement, 
including, but not limited to, the representations and certifications set forth in Section 9(A) of this 
Agreement, infringement of any patent, trademark, or copyright, or violation of any law, 
ordinance, order or decree; except to the extent it has been finally adjudicated by a court of 
competent jurisdiction, evidenced by a final non-appealable order, that the Claim was caused by 
the negligence of an Indemnified Party. Such obligation shall not be construed to negate, 
abridge, or otherwise reduce any other right or obligation to indemnify, defend, or hold harmless 
which would otherwise exist as to any party or person under this Agreement 

 
In the event the an Indemnified Party is subject to any Claim, Design Professional shall, 

at its sole cost and expense, appear, defend, and pay any and all judgment, expenses, costs, 
and fees, including, but not limited to, attorneys’ fees and expenses and court costs, arising 
therefrom or incurred in connection therewith. The obligations in this paragraph are binding on 
Design Professional without regard to whether or not such Claim is alleged to have been 
caused in whole or in part by the act, omission, or negligence of any Indemnified Party. The 
Indemnified Parties shall have the right to retain their own counsel in connection with such 
Claim, without relieving Design Professional of its obligations under this Section 9(B). Design 
Professional shall also assume the investigation, defense, and expense of all such Claims, or, in 
the event that an Indemnified Parties assumed the investigation or defense of any Claim, 
Design Professional shall indemnify such Indemnified Parties for all related costs as they are 
incurred. Any settlement must be made only with the prior written consent of an Indemnified 
Party if the settlement requires any action on the part of that Indemnified Party. 
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The indemnification and defense obligations in this Agreement shall not be limited by 
any insurance protection required of Design Professional herein or otherwise provided by 
Design Professional. To the extent permitted by law, Design Professional waives any limits to 
the amount of its obligations to defend, indemnify, hold harmless, or contribute to any sums due 
under any Claims, including any Claim by any employee of Design Professional, that may be 
subject to the Workers Compensation Act, 820 ILCS 305/1 et seq., or any other related law or 
judicial decision, such as Kotecki v. Cyclops Welding Corporation, 146 Ill. 2d 155 (1991). 
Township, however, does not waive any limits it may have on its liability under the Worker’s 
Compensation Act, the Illinois Pension Code, any other statute, or any judicial decision. Nothing 
in this Section 9(B) shall be construed to represent an express and/or implied waiver of any 
common law or statutory privileges, immunities, protections, or defenses granted or otherwise 
available to Township as to any liability whatsoever, and all such privileges and immunities are 
expressly reserved. The indemnification and defense obligations in this Agreement shall survive 
the expiration and/or termination of this Agreement.  

 
C. Insurance.  
 

i. Required Coverages. Design Professional shall procure and maintain for 
the duration of the Services and Additional Services insurance Workers’ Compensation and 
Employers Liability Insurance, Commercial General Liability Insurance, and Automobile 
Insurance in the types and in the amounts of not less than as follows: 
 

 
Workers Compensation and Employees Liability Insurance: 

 
 State:    Statutory 
 Federal:   Statutory 
 Employer’s Liability:  $500,000.00 per accident 

$500,000.00 disease, policy limit 
$500,000.00 disease, each employee 

 
Commercial General Liability Insurance (“CGL”): 
 
$2,000,000.00   General Aggregate per Project 
$1,000,000.00   Products Completed Operations Aggregate 
$1,000,000.00   Each Occurrence 

 
 CGL insurance shall cover liability arising from the Services and Additional Services, 
including activities performed by or on behalf of Design Professional; premises owned, leased, 
or used by Design Professional; operations; administration of the work; independent 
contractors; subcontractors; vendors and suppliers; products-completed operations; personal 
injury and advertising injury; and liability assumed under an insured contract (including the tort 
liability of another assumed in a business contract). There shall be no endorsement or 
modification of the CGL insurance limiting the scope of coverage for liability arising from 
explosion, collapse, or underground property damage.  

 
 Commercial Automobile Liability Insurance (“CAL”): 
 
 Property Damage:  $1,000,000.00 per occurrence 
 Bodily Injury:   $1,000,000.00 per person 

$1,000,000.00 per accident 
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CAL insurance shall cover liability arising out of “Any Auto” including owned, hired, and 
non-owned autos. If necessary, the policy shall be endorsed to cover liability assumed under an insured 
contract (including the tort liability of another assumed in a business contract).  

 
 Professional Liability Insurance:  
 
 $2,000,000.00   Per wrongful act or failure to perform professional services 
 
 When Professional Liability Insurance policies are renewed or replaced, the policy 
retroactive date must coincide with, or precede, the start of services on the Agreement. A 
claims-made policy which is not renewed or replaced must have an extended reporting period of 
two (2) years.  

 
Umbrella Excess Liability: 
 
$1,000,000.00   Over Primary Insurance Limit 

 
ii. Additional Insured. The required insurance coverages, with the 

exception of Workers Compensation, shall name Township and the Township Supervisor and 
Board of Trustees, its respective officers, officials, employees, volunteers, agents, successors, 
and/or assigns (collectively, the “Additional Insured”) as insured. These insurance coverages 
shall be primary and non-contributory with respect to any other insurance or self-insurance 
afforded to the Additional Insured and shall not require exhaustion of any other coverage or 
tender of any claim or action to any other insurer providing coverage to any of the Additional 
Insured. The coverage shall contain no special limitations on the scope of protection afforded to 
the Additional Insured, or any of them. If Design Professional maintains broader coverage 
and/or higher limits than the minimums shown above, the Additional Insured requires and 
should be entitled to the broader coverage and/or higher limits maintained by Design 
Professional. Any endorsement or policy provision which limits contractual liabilities shall be 
deleted in its entirety. If the Additional Insured have not been included as an insured under the 
Commercial General Liability, Commercial Auto Liability, and Umbrella Excess Liability 
Insurance coverages required herein, Design Professional waives all rights against each 
Additional Insured, for recovery of damages arising out of or related to the Services or 
Additional Services. 

 
iii. Acceptability of Insurers. Insurance shall be provided by insurance 

companies licensed to do business in the State of Illinois with a policy holder rating of not less 
than A and a financial rating of not less than VII in the latest edition of Best Insurance Guide. 
Upon written request from the Township Administrator, Design Professional must supply 
certified copies of the requested insurance policies within ten (10) days.  

 
iv. Evidence of Insurance. Prior to beginning work, Design Professional 

shall furnish Township with a certificate(s) of insurance and applicable policy endorsement(s), 
including, but not limited to, all additional insured endorsements required herein, executed by a 
duly authorized representative of each insurer, showing compliance with the insurance 
requirements set forth above. All certificates shall provide for thirty (30) days’ written notice to 
Township prior to the cancellation or material change of any insurance referred to therein. 
Written notice to Township shall be by certified mail, return receipt requested. Failure of 
Township to demand such certificate, endorsement, or other evidence of full compliance with 
these insurance requirements or failure of Township to identify a deficiency from evidence that 
is provided shall not be construed as a waiver of Design Professional's obligation to maintain 
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such insurance. Township shall have the right, but not the obligation, of prohibiting Design 
Professional or any subcontractor of any tier from entering Township properties until such 
certificates or other evidence that insurance has been placed in complete compliance with these 
requirements is received and approved by Township. Failure to maintain the required insurance 
may result in termination of this Agreement at the option of Township. With respect to insurance 
maintained after final payment in compliance with a requirement above, an additional 
certificate(s) evidencing such coverage shall be promptly provided to Township whenever 
requested.  

 
v. Cross-Liability Coverage. If Design Professional's liability policies do not 

contain the standard ISO separation of insureds provision, or a substantially similar clause, they 
shall be endorsed to provide cross-liability coverage.  

 
vi. Deductibles and Self-Insured Retentions. Any deductibles or self-

insured retentions must be declared to Township. At the option of Township, Design 
Professional may be asked to eliminate such deductibles or self-insured retentions as respects 
the Additional Insured or required to procure a bond guaranteeing payment of losses and other 
related costs, including, but not limited to, investigations, claim administration, and defense 
expenses.  

 
vii. No Waiver of Subrogation Rights. Township shall not, in any manner, 

be deemed or intended to have waived any right of subrogation which either it and/or its 
insurance carrier and/or risk pool provider, risk management agency, and/or insurance company 
providing excess coverage on behalf of the any of them may have against any Design 
Professional, for any property injury, death, or other damage caused by Design Professional 
and/or any of its subcontractors of any tier, or any of their respective employees, agents, 
consultants, officers, directors, limited or general partners, and/or otherwise arising out of the 
Services or Additional Services.  

 
viii. Failure to Comply with Insurance Reporting Provisions. All insurance 

required of Design Professional shall provide that any failure to comply with reporting provisions 
of the policies shall not affect coverage provided to the Additional Insured, or any of them.  

 
ix. Insurance Requirements Cannot Be Waived. Under no circumstances 

shall Township and/or any of the Additional Insured be deemed to have waived any of the 
insurance requirements herein by any action or omission, including, but not limited to: (a) 
allowing any work to commence by Design Professional before receipt of Certificates of 
Insurance; (b) failing to review any Certificates of Insurance received; (c) Failing to advise 
Design Professional that any Certificate of Insurance fails to contain all the required insurance 
provisions, or is otherwise deficient in any manner; and/or (d) issuing any payment without 
receipt of a sworn certification from Design Professional stating that all the required insurance is 
in force. Design Professional agrees that the obligation to provide the insurance required herein 
is solely its responsibility and that this is a requirement which cannot be waived by any conduct, 
action, inaction or omission by Township and/or any of the other Additional Insured.  

 
x. Liability of Design Professional not Limited by Insurance. Nothing 

herein contained in these insurance requirements is to be construed as limiting the liability of 
Design Professional and/or its respective insurance carriers. Township and the Additional 
Insureds do not, in any way, represent that the coverages or limits of insurance specified is 
sufficient or adequate to protect the Additional Insured, or any of them, Design Professional, or 
any subcontractor's interest or liabilities, but are merely minimums. Any obligation of Design 
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Professional to purchase insurance shall not, in any way, limit their obligations to the Additional 
Insured in the event that the Additional Insured, or any of them, should suffer an injury or loss in 
excess of the amount recovered through insurance, or any loss or portion of the loss which is 
not covered by Design Professional’s insurance.  

 
xi. Notice of Personal Injury or Property Damage. Design Professional 

shall notify Township, in writing, of any actual or possible claim for personal injury or property 
damage relating to the work, or of any occurrence which might give rise to such a claim, 
promptly upon obtaining first knowledge of same. 

 
xii. Subcontractors. Design Professional shall cause each subcontractor 

employed by Design Professional to purchase and maintain insurance of not less than the types 
and amounts specified above. When requested by Township, Design Professional shall furnish 
copies of certificates of insurance evidencing coverage for each subcontractor.  

 
D. No Personal Liability. No elected or appointed official or employee of Township 

shall be personally liable, in law or in contract, to Design Professional as the result of the 
execution of this Agreement. 

 
E. Mutual Waiver. To the fullest extent permitted by law, Design Professional and 

Township waive against each other and the other's officials, officers, employees, volunteers, 
agents, representatives, successors, and assigns any and all claims for or entitlement to 
special, incidental, indirect, or consequential damages arising out of, resulting from, or in any 
way related to this Agreement. 

 
10. Relationship of the Parties. It is understood, acknowledged, and agreed by the 

Parties that the relationship of Design Professional to Township arising out of this Agreement 
shall be that of an independent contractor. Neither Design Professional, nor any employee or 
agent of Design Professional, is an employee, partner, joint venturer, and/or agent of Township, 
and, therefore, is not entitled to any benefits provided to employees of Township. Design 
Professional has no authority to employ/retain any person as an employee or agent for or on 
behalf of Township for any purpose. Neither Design Professional nor any person engaging in 
any work or services related to this Agreement at the request or with the actual or implied 
consent of Design Professional may represent himself to others as an employee of Township. 
Should any person indicate to Design Professional or any employee or agent of Design 
Professional by written or oral communication, course of dealing or otherwise, that such person 
believes Design Professional to be an employee or agent of Township, Design Professional 
shall use its best efforts to correct such belief. In ordering or accepting delivery of or paying for 
any goods or services, Design Professional shall do so in Design Professional's own business. 

 
11. Conflict of Interest. Design Professional represents and certifies that, to the 

best of its knowledge: (1) no elected or appointed Township official, employee, or agent has a 
personal financial interest in the business of Design Professional or in this Agreement or has 
personally received payment or other consideration for this Agreement; (2) as of the date of this 
Agreement, neither Design Professional nor any person employed or associated with Design 
Professional has any interest that would conflict in any manner or degree with the performance 
of the obligations under this Agreement; and (3) neither Design Professional nor any person 
employed by or associated with Design Professional shall at any time during the term of this 
Agreement obtain or acquire any interest that would conflict in any manner or degree with the 
performance of the obligations under this Agreement. 
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12. No Collusion. Design Professional represents and certifies that Design 
Professional is not barred from contracting with a unit of state or local government as a result of: 
(1) a delinquency in the payment of any tax administered by the Illinois Department of Revenue, 
unless Design Professional is contesting, in accordance with the procedures established by the 
appropriate revenue act, its liability for the tax or the amount of the tax, as set forth in Section 
11-42.1-1 et seq. of the Illinois Municipal Code, 65 ILCS 5/11- 42.1-1 et seq.; or (2) a violation of 
either Section 33E-3 or Section 33E-4 of Article 33E of the Criminal Code of 1961, 720 ILCS 
5/33E-1 et seq. Design Professional represents that the only persons, firms, or corporations 
interested in this Agreement as principals are those disclosed to Township prior to the execution 
of this Agreement, and that this Agreement is made without collusion with any other person, 
firm, or corporation. If at any time it shall be found that Design Professional has, in procuring 
this Agreement, colluded with any other person, firm, or corporation, then Design Professional 
shall be liable to Township for all loss or damage that Township may suffer, and this Agreement 
shall, at Township’s option, be null and void. 

 
13. Compliance with Laws. Design Professional shall give all notices, pay all fees, 

and take all other action that may be necessary to ensure that the Services are provided, 
performed, and completed in accordance with all required governmental permits, licenses, or 
other approvals and authorizations that may be required in connection with providing, 
performing, and completing the Services, and with all applicable statutes, ordinances, rules, and 
regulations, including, without limitation: any applicable prevailing wage laws; the Fair Labor 
Standards Act; any statutes regarding qualification to do business; any statutes requiring 
preference to laborers of specified classes; any statutes prohibiting discrimination because of, 
or requiring affirmative action based on, race, creed, color, national origin, age, sex, or other 
prohibited classification, including, without limitation, the Americans with Disabilities Act of 1990, 
42 U.S.C. §§ 12101 et seq., and the Illinois Human Rights Act, 775 ILCS 5/1-101 et seq. Design 
Professional shall also comply with all conditions of any federal, state, or local grant received by 
Township or Design Professional with respect to this Agreement or the Services. Further, 
Design Professional shall have a written sexual harassment policy in compliance with Section 2-
105 of the Illinois Human Rights Act. Design Professional shall be solely liable and shall 
indemnify, defend, and hold harmless the Indemnified Parties from and against any and all 
Claims that may arise, or be alleged to have arisen, out of or in connection with Design 
Professional's or Design Professional’s Agents’ performance of, or failure to perform, the 
Services, the Additional Services, or any part thereof. Every provision of law required by law to 
be inserted into this Agreement shall be deemed to be inserted herein. 

 
14. Illinois Prevailing Wage Act. All laborers, mechanics, and other workers 

employed by Design Professional and by any subcontractor(s) performing the Services, the 
Additional Services, or any part thereof shall be paid wages (i.e., hourly cash wages plus fringe 
benefits) at rates not less than those required under the Illinois Prevailing Wage Act (“Act”), 820 
ILCS 130/01 et seq. (“Prevailing Wages”). Design Professional and all subcontractor(s) shall 
comply with all regulations issued pursuant to the Act and other applicable federal, state, and 
local laws and regulations pertaining to labor standards with the most stringent laws and 
regulations controlling.  

 
Design Professional agrees and stipulates that the prevailing rate of wages are revised 

by the Illinois Department of Labor and are available on the Illinois Department of Labor’s official 
website. Design Professional shall notify immediately in writing all its subcontractors of all 
changes in the schedule of Prevailing Wages. Design Professional shall include in each of its 
subcontracts a written stipulation that not less than the Prevailing Wages shall be paid to all 
laborers, mechanics, and other workers performing the Services, the Additional Services, or any 
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part thereof under this Agreement and shall require each of its subcontractors of every tier to 
include said stipulation regarding payment of Prevailing Wages.  

 
Any increase in costs to Design Professional due to changes in the Prevailing Wages or 

labor law during the term of any contract and/or sub-contract of any tier shall be at the expense 
of Design Professional and not at the expense of Township. Design Professional shall be solely 
responsible to maintain accurate records as required by applicable federal and state law, with 
the most stringent requirements controlling, and shall be solely liable for paying the difference 
between Prevailing Wages and any wages actually received by laborers, mechanics, or other 
workers performing the Services, the Additional Services, or any part thereof and for ensuring 
strict compliance with the requirements of the above mentioned Act, including, but not limited to, 
providing certified payrolls to Township in accordance with said applicable laws. 

 
15. Illinois Freedom of Information Act. Design Professional agrees to maintain, 

without charge to Township, all records, and documents for projects of Township in compliance 
with the Freedom of Information Act, 5 ILCS 140/1 et seq. In addition, Design Professional shall 
produce records which are responsive to a request received by Township under the Freedom of 
Information Act, so that Township may provide records to those requesting them within the time 
frames required. If additional time is necessary to compile records in response to a request, 
then Design Professional shall so notify Township, and, if possible, Township shall request an 
extension so as to comply with the Act. In the event Township is found to have not complied 
with the Freedom of Information Act due to Design Professional’s failure to produce documents 
or otherwise appropriately respond to a request under the Act, Design Professional shall 
indemnify, defend, and hold harmless the Indemnified Parties from and against any and all 
Claims that may arise, or be alleged to have arisen, out of or in connection with such failure, 
and pay all amounts determined to be due, including, but not limited to, fines, costs, attorneys’ 
fees and penalties. 

 
16. Termination. Notwithstanding any other provision hereof, Township may 

terminate this Agreement at any time upon fifteen (15) days written notice to Design 
Professional. In the event that this Agreement is so terminated, Design Professional shall be 
paid for Services actually performed and reimbursable expenses actually incurred, if any, prior 
to termination, not exceeding the value of the Services completed, which shall be determined on 
the basis of the fixed fees and/or rates set forth in the Proposal. 

 
17. Default. If it should appear at any time that Design Professional has failed or 

refused to prosecute, or has delayed in the prosecution of, the Services with diligence at a rate 
that assures completion of the Services or the Additional Services in full compliance with the 
requirements of this Agreement, or has otherwise failed, refused, or delayed to perform or 
satisfy the Services, the Additional Services, or any other requirement of this Agreement (“Event 
of Default”), and fails to cure any such Event of Default within ten (10) business days after 
Design Professional’s receipt of written notice of such Event of Default by Township, then 
Township shall have the right, without prejudice to any other remedies provided by law or 
equity, to pursue any one or more of the following remedies: 

 
A. Cure by Design Professional. Township may require Design Professional, 

within a reasonable time, to complete or correct all or any part of the Services or the Additional 
Services that are the subject of the Event of Default; and to take any or all other action 
necessary to bring Design Professional and the Services into compliance with this Agreement. 
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B. Termination of Agreement by Township. Township may terminate this 
Agreement without liability for further payment of amounts due or to become due under this 
Agreement after the effective date of termination. 

 
C. Withholding of Payment by Township. Township may withhold from any 

payment, whether or not previously approved, or may recover from Design Professional, any 
and all costs, including attorneys’ fees and administrative expenses, incurred by Township as 
the result of any Event of Default by Design Professional or as a result of actions taken by 
Township in response to any Event of Default by Design Professional. 

 
18. No Additional Obligation. Design Professional and Township acknowledge and 

agree that Township is under no obligation under this Agreement or otherwise to negotiate or 
enter into any other or additional contracts or agreements with Design Professional or with any 
vendor solicited or recommended by Design Professional. 

 
19. Township Board Authority. Notwithstanding any provision of this Agreement, 

any negotiations or agreements with, or representations by Design Professional to, vendors 
shall be subject to the approval of the Township Supervisor and Board of Trustees. For 
purposes of this Section 19, "vendors" shall mean entities engaged in subcontracts for the 
provision of additional services directly to Township. Township shall not be liable to any vendor 
or third party for any agreements made by Design Professional without the knowledge and 
approval of the Township Supervisor and Board of Trustees. 

 
20. Mutual Cooperation. Township agrees to cooperate with Design Professional in 

the performance of the Services, including meeting with Design Professional and providing 
Design Professional with such non-confidential information that Township may have that may be 
relevant and helpful to Design Professional’s performance of the Services. Design Professional 
agrees to cooperate with Township in the performance and completion of the Services, the 
Additional Services, and with any other consultants engaged by Township. 

 
21. Ownership. Designs, drawings, plans, specifications, photos, reports, 

information, observations, calculations, notes, and any other documents, data, or information, in 
any form, prepared, collected, or received from Township by Design Professional in connection 
with any or all of the Services to be performed under this Agreement (“Documents”) shall be and 
remain the exclusive property of Township. At Township’s request, or upon termination of this 
Agreement, Design Professional shall cause the Documents to be promptly delivered to 
Township. 

 
22. Dispute Resolution. In the event any dispute shall arise with respect to any 

matter related to or arising out of this Agreement, the parties shall use their best efforts to 
resolve the dispute through an informal dispute resolution process, to include, but not limited to 
mediation. In the event that the parties are unable to resolve the dispute informally within thirty 
(30) days, both parties agree to waive their right to a jury trial and agree that either party may 
elect to have the matter resolved by binding arbitration before a neutral arbitrator to-be-agreed 
upon by both parties. In the event that both parties are unable to agree upon a third-party 
neutral arbitrator, the matter will be submitted by the parties to a mutually determined neutral 
arbitration firm. In the event the parties are unable to mutually agree upon such a neutral 
arbitration firm, the matter will be submitted by the parties to the American Arbitration 
Association. Each party shall be responsible for its own costs and expenses related to the 
arbitration, including, but not limited to, attorneys’ fees, but the costs of the arbitration shall be 
shared equally by both parties. The decision of the arbitrator shall be final and not appealable 
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and subject to enforcement as a judgment under the Illinois Code of Civil Procedure. All rules of 
procedure, discovery, and evidence as set forth in the rules adopted by the American Arbitration 
Association, at the time that arbitration is required, shall be applicable to the proceedings, 
except to the extent those rules conflict with the requirements of applicable Illinois law. Any 
arbitration pursuant to this Agreement shall take place in Cook County, Illinois. This dispute 
resolution provision shall survive any termination of this Agreement. 

 
23. General Terms and Conditions. 
 
A. Entire Agreement. This Agreement constitutes the full and complete agreement 

between Design Professional and Client and supersedes all prior agreements and negotiations 
between them, whether written or oral, relating to the subject matter of this Agreement. This 
Agreement may be amended, added to, superseded, or waived only if both parties specifically 
define in writing an official amendment of this Agreement. 

 
B. Assignment. This Agreement may not be assigned by Township or Design 

Professional without the express written permission of the other party. This Agreement shall be 
binding upon and inure to the benefit of any permitted assigns.  

 
C. Notice. Any notice or other communication required or permitted to be given 

under this Agreement shall be in writing and shall be deemed served: (a) when delivered by 
Federal Express or similar overnight courier service to that party’s address set forth below 
during the hours of 9:00 a.m. and 5:00 p.m. local time Monday through Friday, excluding federal 
holidays; (b) when mailed to any other person designated by that party in writing herein to 
receive such notice, via certified mail, return receipt requested, postage prepaid; or (c) via fax. 
Fax notice shall be effective as of date and time of facsimile transmission, provided that the 
notice transmitted shall be sent on business days during business hours (i.e., 9:00 A.M. to 5:00 
P.M. Central Standard Time). In the event fax notice is transmitted during non-business hours, 
the effective date and time of notice is the first hour of the first business day after transmission. 
Notice shall be given to the following:  

 
If to Design Professional:  
      
      
      
      
Attention:      

 
With a copy to: 
 
      
      
      
Attention:      
 
If to Township:  
 
Hanover Township  
250 S. IL Route 59  
Bartlett, Illinois 60103  
Attention: James Barr, Township Administrator  
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With a copy to: 
 
Kopon Airdo, LLC 
111 E. Wacker Drive, Suite 500 
Chicago, IL 60601 
Attention: Michael A. Airdo 

 
D. Third-Party Beneficiary. This Agreement is entered into solely for the benefit of 

the parties hereto, and nothing herein is intended, either expressly or impliedly, to provide 
any right or benefit of any kind whatsoever to any person or entity who is not a party to 
this Agreement, or to acknowledge, establish, or impose any legal duty or obligation to any 
third party. No claim as a third-party beneficiary under this Agreement by any person or entity 
shall be made or be valid against Township. 

 
E. Survival. All express representations, waivers, indemnifications, and limitations 

of liability included in this Agreement will survive its completion or termination for any reason.  
 

F. Severability. Any provision or part of the Agreement held to be void or 
unenforceable under the Laws or Regulations shall be deemed stricken, and all remaining 
provisions shall continue to be deemed binding upon the Client and Design Professional, who 
agree that the Agreement shall be reformed to replace such stricken provision or part thereof 
with a valid and enforceable provision that comes as close as possible to expressing the 
intention of the stricken provision. 

 
G. Time. Time is of the essence in the performance of all terms and provisions of 

this Agreement. 
 

H. Calendar Days and Time. Unless otherwise provided in this Agreement, any 
reference in this Agreement to "day" or "days" shall mean calendar days and not business days. 
If the date for giving of any notice required to be given, or the performance of any obligation, 
under this Agreement falls on a Saturday, Sunday, or federal holiday, then the notice or 
obligation may be given or performed on the next business day after that Saturday, Sunday, or 
federal holiday. 

 
I. Governing Law. This Agreement shall be construed, governed, and enforced 

according to the laws of the State of Illinois. 
 

J. Authority to Execute. Township hereby warrants and represents to Design 
Professional that the persons executing this Agreement on its behalf have been properly 
authorized to do so by the Township Supervisor and Board of Trustees. Design Professional 
hereby warrants and represents to Township that the persons executing this Agreement on its 
behalf have the full and complete right, power, and authority to enter into this Agreement and to 
agree to the terms, provisions, and conditions set forth in this Agreement and that all legal 
actions needed to authorize the execution, delivery, and performance of this Agreement have 
been taken. 

 
K. Waiver. Neither Township nor Design Professional shall be under any obligation 

to exercise any of the rights granted to them in this Agreement, except as it shall determine to 
be in its best interest from time-to-time. The failure of Township or Design Professional to 
exercise at any time any such rights shall not be deemed or construed as a waiver of that right, 
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nor shall the failure void or affect Township's or Design Professional's right to enforce such 
rights or any other rights. 

 
L. Consents. Unless otherwise provided in this Agreement, whenever the consent, 

permission, authorization, approval, acknowledgement, or similar indication of assent of any 
party to this Agreement, or of any duly authorized officer, employee, agent, or representative of 
any party to this Agreement, is required in this Agreement, the consent, permission, 
authorization, approval, acknowledgement, or similar indication of assent shall be in writing. 

 
M. Grammatical Usage and Construction. In construing this Agreement, pronouns 

include all genders, and the plural includes the singular and vice versa. 
 

N. Interpretation. This Agreement shall be construed without regard to the identity 
of the party who drafted the various provisions of this Agreement. Moreover, each and every 
provision of this Agreement shall be construed as though all parties to this Agreement 
participated equally in the drafting of this Agreement. As a result of the foregoing, any rule or 
construction that a document is to be construed against the drafting party shall not be applicable 
to this Agreement. 

 
O. Headings. The headings, titles, and captions in this Agreement have been 

inserted only for convenience and in no way define, limit, extend, or describe the scope or intent 
of this Agreement.  

 
P. Exhibits. Exhibits A through ___ attached to this Agreement are, by this 

reference, incorporated in and made a part of this Agreement. In the event of a conflict between 
an Exhibit and the text of this Agreement, the text of this Agreement shall control. 

 
Q. Rights Cumulative. Unless expressly provided to the contrary in this 

Agreement, each and every one of the rights, remedies, and benefits provided by this 
Agreement shall be cumulative and shall not be exclusive of any other rights, remedies, and 
benefits allowed by law. 

 
R. Counterpart Execution. This Agreement may be executed in several 

counterparts, each of which, when executed, shall be deemed to be an original, but all of which 
together shall constitute one and the same instrument. 

 
S. No Waiver of Immunities or Privileges. Nothing herein shall be construed as an 

express and/or implied waiver of any common law and/or statutory immunities and/or privileges of 
Hanover Township, and/or its officials, officers, employees, volunteers and/or agents. 
 
 
 
 
 
 

[SIGNATURE PAGE FOLLOWS] 
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IN WITNESS WHEREOF, the parties have executed this Agreement as of the date set forth 
above.  
 
 
HANOVER TOWNSHIP    DESIGN PROFESSIONAL 
 
  
             
Township Supervisor         
 
Date:       Date:      
 
 
ATTEST:      ATTEST: 
 
             
Township Clerk     
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EXHIBIT A 
 

PROPOSAL 
 
 
 

[TO BE PREPARED BY DESIGN PROFESSIONAL AND ACCEPTABLE TO TOWNSHIP] 
 

[SHALL INCLUDE SCHEDULE] 



 

 

 

Exhibit B 
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Mr. James C. Barr
Township Administrator 
Administrative Services
Hanover Town Hall
250 S. IL Route 59
Bartlett, IL 60103

Re:	 Statement of Qualifications for Berner Drive from Route 58 North to Shoe Factory Road

Dear Mr. Barr,

Thomas Engineering Group, LLC (TEG) respectfully submits our qualifications to the Township to provide Phase II 
Design Engineering Services for the project. TEG is enthusiastic about the opportunity to share our credentials to 
provide professional engineering services to the Township. Our firm has the pertinent qualifications and thoroughly 
understands the context of and expectations for this project. 

Hanover Township is seeking professional engineering services to prepare project plans and specifications for 
roadway resurfacing, drainage improvements, landscape restoration, and appurtenant work along the length of 
Berner Drive from Route 58 north to Shoe Factory Road, east and west Dale Drive, and Wolsfeld Drive west of Rohrssen 
Road in Hanover Township, Cook County, Illinois. Our team has completed numerous successful infrastructure 
improvement projects for various communities and agencies (such as Cook County, DuPage County, Kane County, 
Will County, Carol Stream, Chicago, Deerfield, Elgin, Glen Ellyn, Hoffman Estates, Lombard, Naperville, Northbrook, 
Oak Brook, Oak Park, Schaumburg, West Chicago, Wheaton, and the Illinois State Toll Highway Authority). From 
CMAQ to STP projects, from federally to locally funded projects, our staff has the experience to perform a project 
successfully and with limited effort on behalf of the municipality.

This submittal includes our firm credentials. We emphasize our team qualifications, as the consulting firm that 
you select to work with is no better than the people that work directly for you.  We encourage you to contact 
our references, such as the City of West Chicago. The City has employed Thomas Engineering Group as their 
professional engineering consultant since 2008, where TEG provides comprehensive design, planning, estimating, 
and conditional ratings upon request for various CIP projects.  For over 12 years at the City, TEG has designed over 
$10 million municipal improvements and administered over $25 million in total construction costs.

While other larger firms have their best teams committed to many clients and projects, TEG has a number of excellent 
teams in which our engineers are committed to only a few clients and projects. What separates us from the other 
firms is our service — our trademark is service at the highest grade®.  We are truly excited about this opportunity 
and look forward to answering any questions you may have about our firm, staff or experience. We believe that 
this proposal will demonstrate the qualifications related directly to your selection criteria.  If you have any questions 
or require additional information, I can be reached by phone at (847) 815-9500 or by email at kevinv@thomas-
engineering.com.

Respectfully Submitted,
thomas engineering group, llc

Kevin C. VanDeWoestyne, P.E., ENV SP 
Municipal Department Head

3

55 West 22nd Street, Suite 300
Lombard, Illinois 60148 
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18 PE              
1 PLS        
2 PTOE         
2 CFM          
2                   
1 CPESC       
1 PMP           
1 CISEC        
3 DECI          
1 RSP          
1 MBA          

Thomas Engineering Group, LLC (TEG), founded in 2008, is a professional engineering 
firm focused on providing planning, design and construction engineering services to 
public clients. While our firm is young, our staff boasts substantial experience in Illinois. 
We have designed or administered underground infrastructure and transportation 
improvements for repeat clients including Schaumburg, Hoffman Estates, Elgin, Wood 
Dale, West Chicago, Carol Stream, Wheaton, Lombard, Warrenville, Aurora, DuPage 
County, Illinois Department of Transportation, and Illinois Tollway.
TEG’s headquarters is located in Oak Park, with established offices in Lombard and 
Aurora. After 12+ years in business, TEG has grown from 3 employees to 40 across 
3 departments: Municipal, Construction, and Transportation. We have been able attract 
top-notch engineers and technical staff to provide our clients with unparalleled service 
and an innovative approach to engineering. This growth has enabled our company 
to continue to provide outstanding service while adding new clients, new staff, and 
additional engineering disciplines. 
TEG is a Limited Liability Company co-founded and owned by three partners (Thomas 
Gill, III, P.E., President; Greg Benske, Principal; Kevin VanDeWoestyne, P.E., Principal) 
since 2008. TEG executive team also includes Curtis Cornwell, P.E., PTOE, Transportation 
Department Head; and Sujata Banerjee, MBA, Business Manager. Thomas Engineering 
Group, LLC is licensed to practice in the State of Illinois.
TEG owns or leases all of the necessary survey equipment, office equipment and pertinent 
computer software necessary to complete any project with efficiency and accuracy. 
TEG is capable of utilizing Global Positioning Systems (GPS) and/or Total Station survey 
equipment. While our planning, design and field experience is substantial, our teams 
always partner with clients and gather the necessary project context to make the best 
decisions based on existing conditions. What may have worked well in one particular 
situation may not in another; we treat each project as an opportunity to learn and innovate 
through partnering with clients and stakeholders. 
By understanding the fiscal, environmental and site constraints, the TEG team takes an 
ownership approach to identify the most cost-effective solutions for each and every 
project. We are confident in our abilities, knowledge, and resources, and know we will 
be able to serve the Township in any capacity necessary.  TEG provides our clients with 
the same dedication to service, expertise, innovation, and value that has enabled us 
to serve our clients and concurrently grow our company.

TEG Staff Qualifications: Licenses and Certifications                                                                                        

 FIRM OFFICERS  
President: 
Thomas Gill, P.E. 
tomg@thomas-
engineering.com 
708-533-1700

Construction 
Department Head: 
Gregory Benske 
gregb@thomas-
engineering.com 
847-847-6181

Municipal 
Department Head: 
Kevin 
VanDeWoestyne,  
P.E., ENV SP 
kevinv@thomas-
engineering.com 
847-815-9500

Transportation 
Department Head: 
Curtis Cornwell, P.E., 
PTOE 
curtisc@thomas-
engineering.com  
773-251-7938

 OFFICE LOCATIONS  
238 South Kenilworth 
Avenue 
Suite 100 
Oak Park, IL 60302

762 Shoreline Drive 
Suite 200 
Aurora, IL 60504

55 West 22nd Street 
Suite 300 
Lombard, IL 60148

F IRM INFORMATION

Professional Engineers
Professional Land Surveyor
Professional Traffic Operations Engineers
Certified Floodplain Managers
Certified Arborist
Certified Professional in Erosion and Sediment Control
Project Management Professional
Certified Inspector of Sediment and Erosion Control
Designated Erosion Control Inspector
Road Safety Professional
Master of Business Administration
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Services Provided In-House                                                                                                                                                                     

F IRM INFORMATION

Survey
•	Topographic Survey
•	Legal Descriptions
•	Plat and Deed Research
•	Subdivision and ROW Plats
•	Section Corner Resets
•	Property Boundary Surveys
•	Plat of Highways

•	ALTA/NSPS Land Title Surveys
•	Plats of Easement
•	Dedication Plats
•	Plats of Vacation
•	Construction Layout (Roads, Utilities, Bridges)
•	Control Setup

Stormwater Management
•	Hydrologic and Hydraulic Analyses
•	Flood Control Projects
•	Water Quality BMPs

•	Detention/Retention/Infiltration Design
•	LDS and Drainage Tech Memorandums
•	Streambank Stabilization and Realignment

Municipal
•	Water Main, Sanitary, and Storm Sewer Design 
•	Local Roadway and Street Design
•	Pavement Preservation and Maintenance
•	Sidewalk Preservation and Maintenance
•	Site Development and Drainage
•	Pedestrian and Bicycle Facilities
•	Grant Writing/Funding Assistance
•	Municipal Phase I/II/III Program Management
•	Street Resurfacing and Reconstruction

•	Concrete Pavement Maintenance Programs
•	Street Condition Ratings
•	Sidewalk Replacement Programs 
•	Plan Reviews and Inspections
•	Crack Filling Programs
•	Parking Lot Rehabilitation
•	Bike Path Resurfacing and Reconstruction
•	Storm Sewer Rehabilitation
•	Utility Coordination

Environmental
•	Tree Survey, Tree Inventory, Tree Risk Assessment 

and Mitigation
•	Preliminary Environmental Site Assessment (PESA) 
•	Environmental Survey Request (ESR)
•	NPDES Permitting
•	Landscape Planting Improvement Inspection and 

Documentation

•	404 & 401 Clean Water Act Permitting  
(Individual and Regional)

•	Selective Clearing of Invasive/Undesirable Species
•	Erosion and Sediment Control Inspections and 

Documentation
•	SWPP Monitoring and Reporting, Herbicide 

Application Monitoring and Reporting

Construction and Resident Engineering
•	Contract Documentation
•	Constructability Reviews
•	Public Relations (Project Website)
•	Schedule Review

•	Construction Administration and Inspection
•	Timely Record Drawing Submittal
•	Maintenance of Traffic (MOT) and Staging 

(Development, Review, Adjustment)

Transportation Planning and Design	
•	State-led and locally-led Phase I Studies
•	Feasibility Studies/Alternatives Analyses
•	 Intersection and Interchange Design Studies
•	Preliminary and Final Engineering

•	Streetscape Planning and Design
•	Traffic Impact Studies
•	Highway Geometrics
•	MOT
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MUNICIPAL
Arlington Heights
Aurora
Berwyn
Burr Ridge 
Carol Stream
Channahon
Chicago
Deerfield
Elgin 
Evanston
Fox Lake
Glen Ellyn
Hoffman Estates
Indian Head Park
Joliet 
Lisle
Lombard
Morton Grove
Naperville
Northbrook
Oak Brook
Oak Park
Riverside
River Forest
Schaumburg
Warrenville
West Chicago
Westmont
Wheaton
Wood Dale
Woodridge

COUNTY
Cook County 
  • Phase III   

DuPage DOT 
 • Phase I 
 • Phase III

Kane DOT 
 • Phase I
 • Phase II
 • Phase III
 
LaSalle DOT 
• Phase I

Will DOT 
 • Phase III

STATE
IDOT  
  • Programming  
    (Phase I)
  • Traffic (Phase I/II)
  • Design (Phase II)
  • Construction  
    (Phase III)

IDOT In-House
  • Programming 
  • Traffic
  • Maintenance
  • Materials

Tollway
  • Master Planning 
    (Phase I)
  • Design (Phase II)
  • Construction  
    (Phase III)

 Client List
Below is a list of the clients that TEG has served through a prime contract.

FEDERAL
Federal Highway 
Administration 
 • Phase I
 • Phase II

F IRM INFORMATION
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2 FIRM 
ORGANIZATIONAL 
CHART  
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9F IRM ORGANIZAT IONAL CHART

Environmental

ENVIRONMENTAL 
SCIENTIST

ANGELIA MILLSAP, 
CERTIFIED ARBORIST

ENVIRONMENTAL 
SCIENTIST

BRITTANY CARNEY

PRESIDENT

THOMAS GILL 
PE

Survey

CHIEF SURVEYOR** 
CHRIS DEYOUNG, PE, PLS

SURVEY/CADD TECHNICIAN
JAMES HAITSMA

SURVEY/CADD TECHNICIAN** 
DON NAUGHTON

TECHNICAL MANAGER
STEPHEN VANDEVEER,  
CERTIFIED ARBORIST 

PROJECT MANAGER
ED HERLIHY, PE

PROJECT MANAGER
ERIC ROSE, PE

PROJECT MANAGER
JOHN GATSES, PE

PROJECT MANAGER
MATT CHAMPINE, PE

PROJECT MANAGER
BOB NYCE, PE

PROJECT MANAGER
TIM VEDDER, PE

Phase III Construction Engineering

DEPARTMENT HEAD
GREGORY BENSKE

PROJECT MANAGER
BRIAN PAWULA,  

PE, PMP

PROJECT MANAGER
NICHOLAS ORF,  
PE, CFM, CPESC

PROJECT MANAGER
JAMES YURATOVAC,  

PE, PTOE

PROJECT MANAGER
VINCE MICEK,  

PE, CFM

PROJECT ENGINEER
MACIEJ KONCZEWSKI, 

PE

PROJECT ENGINEER
KYLE VANDER ZEE,  

PE

Phase I and II Transportation Engineering

DEPARTMENT HEAD
CURTIS CORNWELL, PE, PTOE

10+ Support Staff

RESIDENT ENGINEER
ZACH JAYDOS, PE

RESIDENT ENGINEER
JACOB CROSS

** Personnel assigned to this project

Phase I-III Municipal Engineering

DEPARTMENT HEAD** 
KEVIN VANDEWOESTYNE, PE, ENV SP

PROJECT MANAGER
DOUGLAS MASTERS 

PROJECT MANAGER
JEFF KLEIN, PE 

PROJECT ENGINEER
TOMASZ TRETOWICZ 

PROJECT ENGINEER** 
MITCH SEVERSON

PROJECT ENGINEER
ELIAS KOROLIS 

PROJECT ENGINEER
ALEJANDRO ZEPEDA 

RESIDENT ENGINEER
JAKE KELLEY 

RESIDENT ENGINEER
GRANT JOHNSON 
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3 ASSIGNED STAFF 
RESUMES 
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KEVIN C.
VANDEWOESTYNE 
PE, ENV SP
Project Manager

Phase I and II, Abbeywood Drive and Green Trails Drive LAFO Projects, 
Village of Lisle – The Village of Lisle selected TEG for both Phase I and Phase II 
engineering services for the federally funded Abbeywood Drive (08-19-0005) and 
Green Trails Drive (08-17-0016) LAFO Projects.  The projects were programmed 
for FY 2020 construction with a total cost of $475K and $498K, respectively, for 
resurfacing approximately 0.75 miles between Naper Boulevard and College Road. 
The proposed improvements will include the milling of the existing asphalt surface of 
the roadway. The improvements will include replacing the surface with a Polymerized 
Leveling Binder and a HMA Surface Course. Existing curb and gutter, sidewalk, and 
curb ramps will also be replaced on an as needed basis. The project will also include 
miscellaneous base patching where necessary along with new pavement markings. 
TEG is also performing a traffic flow study evaluating traffic and crash history at the 
entrance to Kennedy Jr. High.

Fox Lake Pavement Analysis and Roadway Inventory, Fox Lake, Illinois, 
Village of Fox Lake – Project Principal. TEG was hired by the Village of Fox Lake to 
perform pavement condition ratings for over 50 centerline miles of local owned roads.  
The roadway inventory consisted of multiple types of pavement composition.  TEG 
used a condition pavement rating system based on a modified version of WisDOT 
PASER Manual for Asphalt Roads, which assigns a 10 – point rating from 0 (poor) to 
10 (excellent) based on visual assessment.  Our team input the roadway functional 
class, or designation, of the roadways including, but not limited to, local, private, 
township, County, State, US, and Federal-Aid Urban (FAU) routes to assist the Village 
in determining federal funding eligibility.  All street condition ratings were input into a 
spreadsheet and weighted according to Village criteria such as ADT.  TEG summarized 
the rankings and developed a 5-year improvement program for maintenance of the 
Village’s assets.  The final program scope recommendation included several types 
of pavement rehabilitation and maintenance treatments. In addition to completing 
the pavement analysis, TEG used a GNSS GPS receiver to collect professional grade 
positioning/mapping information and assigned the condition index values directly to 
the GPS line segment for incorporation into GIS format.  

Phase II and III, Burr Ridge Annual Water Main Program, Burr Ridge, 
Illinois, Village of Burr Ridge – Project Manager. The Village of Burr Ridge hired 
TEG for Phase II and Phase III for this $1.1M annual water main replacement project 
for improvements at two (2) locations in Burr Ridge.  The 2019 locations included 
County Line Road (Cook County), County Line Lane in the Carriage Way Subdivision, 
work along the County Line Road/Carriage Way/N Frontage intersection, and 
Chasemoor Drive between 79th Street and Foxborough Drive. The scope of work 
included ductile iron and PVC water main installation, water main abandonment, 
water service line replacement, new fire hydrants, horizontal directionally drilled 
water main, boring and jacking, encasement, intermittent storm sewer and sanitary 
sewer service replacement, driveway replacement, pavement patching, and parkway 
landscaping.  The total approximate length of the improvement is 2,928 feet (0.55 
miles).  Coordination efforts included public outreach to the Carriage Way Subdivision.  
Permitting efforts included coordination with the Cook County Department of 
Transportation and Highways and the IEPA.

Mr. VanDeWoestyne has over 16 years of experience involving municipal 
and highway / roadway design and construction. Mr. VanDeWoestyne has 
extensive supervisory experience and knowledge in roadway and bridge 
construction and rehabilitation, bituminous and concrete paving, earth 
excavation, drainage, structural construction, landscaping, lighting, and traffic 
signalization. His responsibilities include planning, design, construction 
observation and documentation of urban roadway and bridge resurfacing 
and reconstruction projects.

ASS IGNED STAFF RESUMES

Education 
Bradley University 
Peoria, IL 
     Bachelor of Science, 
     Civil Engineering
 
Professional Registrations 
Professional Engineer: 
     Illinois 062-061311
     Issued: 12-22-2008

ISI Envision™ Sustainability Professional

Professional Associations &
Recognitions
American Society of Civil Engineers 
American Council of Engineering 
Companies - Illinois
 
Selected Continuing 
Education
IDOT QC/QA PROGRAM 
     Documentation of Contract    
     Quantities 
IDOT OTHER
      APWA/IDOT Project Finalization 
           Procedures Seminar 2006
      ICORS 2008 Training Seminar
      MISTIC Database for IDOT  
            Construction 
ACEC 
      Total Quality Pavement  
      Management and Superpave for   
           the Local Agency 
SAFETY 
      Fall Protection Regulation & 
             Equipment Familiarization 
      Confined Space Regulation &   
             Equipment Familiarization 
MERIDIAN PROLIANCE WEB
BASED PM SYSTEM
       Construction Phase Process 
       Drawing Construction 
              Management Course
        WBPM Coordinator
LAKE COUNTY STORMWATER 
MANAGEMENT
         Designated Erosion Control
         Inspector Workshop
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Phase I, II, and III, Community Development Inspections and Plan Reviews, Lombard, Illinois, Village of Lombard 
– Consulting Engineer for municipal review of commercial and residential private development projects throughout the 
Village.  The Village of Lombard hired TEG to support their Community Development staff and perform engineering 
plan reviews, NPDES /Erosion Control Inspections, and land, utility, roadway, and detention construction inspections.  
The scope of work includes construction observation and final review of public improvements related to residential 
subdivisions/community developments for compliance with Municipal Code and approved plans. Responsibilities include 
everything from engineering plan review, erosion control inspections, construction site access control, site adjacent 
to project sites, traffic control inspections, contractor notifications, sewer and water construction inspection, detention 
facility construction inspection, roadway construction inspection, lighting review and inspection, ADA sidewalk design and 
construction inspection to individual flooding/drainage concerns at single family homes and subdivision developments. 

Phase III, Lift Station #1 Replacement Project, City of West Chicago, Illinois, City of West Chicago – Project 
Principal. Thomas Engineering Group provided construction engineering services for this lift station and force main 
replacement project at the City’s Sanitary Sewer Lift Station #1, located near the southwest corner of Illinois Route 59 
and Illinois Route 38 (Roosevelt Road) intersection.  The scope of work consisted of approximately 1,000 linear feet of 10-
inch sanitary sewer force main, installed by both conventional open cut methods and horizontal directional drilling, and 
complete lift station and wet well replacement. The lift station components included three (3) new submersible pumps, 
triplex wet well, guide rails, hatches, dry valve vault pit, prefabricated control building with electrical, controls, SCADA, 
and generator.  The project required removal of the existing lift station, site restoration, and coordination with the IEPA, 
ComEd, Nicor, and IDOT.

Phase II and III, Woodward Avenue Resurfacing Project, Village of Woodridge – The Village of Woodridge 
selected TEG for both Phase II and Phase III engineering services for the Woodward Avenue LAFO Resurfacing Project 
(TIP ID 08-18-0017).  This project is programmed with a total cost of $960,360 for resurfacing 1 mile between 75th Street 
and the north Village Limit located between Wheeler Street and Oxnard Drive.  The proposed improvements will include 
the milling of the existing asphalt surface of the roadway. The improvements will include replacing the surface with a 
Polymerized Leveling Binder and a HMA Surface Course. Existing curb and gutter and sidewalk will also be replaced on 
an as needed basis. The project will also include miscellaneous base patching where necessary along with new pavement 
markings. The intersection of Woodward Avenue and Cambridge Road is on the 2017 Local Safety Tier Analysis as a high 
tier intersection.  TEG is evaluating crash history and mitigation options for the intersection.

Phase II and III, Warrenville Road Reconstruction Project, Warrenville, Illinois, City of Warrenville – TEG 
was hired by the City to provide planning, design, and construction engineering services for this $1.3M MFT funded 
pavement reconstruction project.  The project consisted of removing the existing permeable pavers, pervious base 
course and sub-base cross section and replacing it with a conventional full-depth HMA pavement for approximately 1 mile 
between IL Route 56 and Batavia Road.  Due to excessive traffic speeds and pedestrian safety concerns, the project also 
featured traffic calming measures such as landscape median islands, lane narrowing, bike crossing pavement markings, 
LED stop signs, and stamped crosswalks.  TEG provided a traffic study report which identified the needs for additional 
stop control along the corridor.

Phase II and III, Washington Street Reconstruction Project, West Chicago, Illinois, City of West Chicago 
– TEG secured federal funding on behalf of the City by applying for STP highway funding through the DuPage Mayors 
and Managers Conference. TEG was hired by the City to provide planning, design, and construction engineering 
services for this $1.2M STP funded pavement reconstruction project.  The project is located on a major thoroughfare 
in the City’s downtown business district and required staged construction, detour plans, and close coordination effort 
with the residents and businesses along the project corridor. The project also spans the Union Pacific and Canadian 
National Railroads. Planning efforts included a Life Cycle Cost Analysis of several different pavement maintenance and 
rehabilitation strategies, which resulted in a reconstruction determination.  The project also includes the reconstruction of 
intermittent sidewalk, ADA compliant ramps, curb and gutter, pavement markings and landscape restoration. 

Phase I and II, Knollwood Drive Improvements, Village of Schaumburg – TEG is providing Phase 1 and 2 
engineering services for the Knollwood Drive Improvements between Golf Road and Bode Road. This federally funded 
project includes complete reconstruction of Knollwood Drive with a proposed off-street shared-use path.  Knollwood Drive 
will be reconstructed to maintain one lane of traffic in each direction with bike and parking accommodations.  The scope 
of services includes topographic survey, parking study, Intersection Design Study (IDS) of Golf Road and Knollwood Drive, 
traffic counts, capacity analysis, conceptual drawings, alternatives analysis, public involvement, and detailed engineering, 
deliverables, coordination, and reporting.

p
r

o
j

e
c

t
 

 
 

 
e

x
p

e
r

i
e

n
c

e
ASS IGNED STAFF RESUMES



13

s e r v i c e  a t  t h e  h i g h e s t  g r a d e ®t h o m a s  e n g i n e e r i n g  g r o u p ,  l l c 

p
r

o
j

e
c

t
 

 
 

 
e

x
p

e
r

i
e

n
c

e

MITCH
SEVERSON
Project Engineer

Phase I, II, and III President Street Resurfacing Project, City of Wheaton – 
Resident Engineer for this 1.0 mile federally aided resurfacing improvement awarded 
to the City under the DuPage Mayors and Managers Conference (DMMC) FY 2019-
2020 STP Surface Transportation Program (STP).   TEG was hired by the City to 
oversee construction improvements on President Street between Harrison Avenue 
and Geneva Road.   The scope consisted of a typical LAFO project including HMA 
resurfacing with surface and binder courses, intermittent combination curb and gutter 
replacement, ADA curb ramp upgrades, pavement markings, and final restoration.   
The project utilized federal funding thus requiring that IDOT Documentation account 
management processes be followed. 

Phase I and II, Abbeywood Drive and Green Trails Drive LAFO Projects, 
Village of Lisle – Project Engineer. The Village of Lisle selected TEG for both 
Phase I and Phase II engineering services for the federally funded Abbeywood 
Drive (08-19-0005) and Green Trails Drive (08-17-0016) LAFO Projects.  The projects 
were programmed for FY 2020 construction with a total cost of $475K and $498K, 
respectively, for resurfacing approximately 0.75 miles between Naper Boulevard and 
College Road. The proposed improvements will include the milling of the existing 
asphalt surface of the roadway. The improvements will include replacing the surface 
with a Polymerized Leveling Binder and a HMA Surface Course. Existing curb and 
gutter, sidewalk, and curb ramps will also be replaced on an as needed basis. The 
project will also include miscellaneous base patching where necessary along with 
new pavement markings. TEG is also performing a traffic flow study evaluating traffic 
and crash history at the entrance to Kennedy Jr. High.

Phase I, II, and III President & Blanchard Resurfacing Project, City of 
Wheaton – Resident Engineer for this 1.35 mile federally aided resurfacing 
improvement awarded to the City under the DuPage Mayors and Managers 
Conference (DMMC) FY 2019-2020 STP Surface Transportation Program (STP).  TEG 
was hired by the City to oversee construction improvements on Blanchard Street/
President Street between Hawkins Circle and IL Route 38.  The scope consisted of 
a typical LAFO project including HMA resurfacing with surface and binder courses, 
intermittent combination curb and gutter replacement, ADA curb ramp upgrades, 
pavement markings, and final restoration.  The project utilized federal funding thus 
requiring that IDOT Documentation account management processes be followed. TEG 
prepared final engineering plans, specifications, and cost estimates in accordance 
with IDOT design guidelines and IDOT Letting Schedule for construction in 2019 
and 2020 for four (4) LAFO Projects.  Projects included the Harrison Avenue LAFO, 
President & Blanchard LAFO, President Street LAFO, and Manchester Street LAFO.  
TEG also provided Phase III services for President & Blanchard and the President 
Street Resurfacing Projects.

Phase II and III, Woodward Avenue Resurfacing Project, Village of 
Woodridge – Project Engineer. The Village of Woodridge selected TEG for both 
Phase II and Phase III engineering services for the Woodward Avenue LAFO 
Resurfacing Project (TIP ID 08-18-0017).  This project is programmed with a total cost 
of $960,360 for resurfacing 1 mile between 75th Street and the north Village Limit 
located between Wheeler Street and Oxnard Drive.  The proposed improvements will 
include the milling of the existing asphalt surface of the roadway. The improvements 

Mr. Severson has experience in all phases of the construction process, including 
conducting cost estimates, designing lighting layouts, PCC sidewalk analysis 
and repair, and construction inspection. Mr. Severson also has knowledge and 
experiences pertaining to utility coordination, ESR documentation, and IDOT 
coordination for state and federally-funded projects.  Specific responsibilities 
include performing contract quantities and costs, and plan reviews. He will 
assist Kevin with the day-to-day engineering for this project.

Education 
University of Illinois at Urbana-
Champaign
Champaign, IL 
     Bachelor of Science, 
     Civil Engineering 

Selected Continuing 
Education 
IDOT QC/QA PROGRAM 
     Documentation of Contract
          Quantities  

ASS IGNED STAFF RESUMES



14

s e r v i c e  a t  t h e  h i g h e s t  g r a d e ®t h o m a s  e n g i n e e r i n g  g r o u p ,  l l c 

will include replacing the surface with a Polymerized Leveling Binder and a HMA Surface Course. Existing curb and gutter 
and sidewalk will also be replaced on an as needed basis. The project will also include miscellaneous base patching 
where necessary along with new pavement markings. The intersection of Woodward Avenue and Cambridge Road is on 
the 2017 Local Safety Tier Analysis as a high tier intersection.  TEG is evaluating crash history and mitigation options for 
the intersection.

Phase II and III, Forest Avenue Resurfacing and Street Lighting Project, West Chicago, Illinois, City of West 
Chicago – Project Engineer. TEG secured federal funding on behalf of the City by applying for STP highway funding 
through the DuPage Mayors and Managers Conference.   TEG was hired by the City to provide planning, design, and 
construction engineering services for this $580K STP funded pavement resurfacing and street lighting project.  The net 
length of the improvement was 2,559 feet (0.48 miles). This project was located along Forest Avenue, a minor collector 
route between Joliet Street and IL Route 59, which provides access to Gary Elementary School and West Chicago Leman 
Middle School.  As part of this project, the City completed the sidewalk network surrounding Leman Middle School by 
installing approximately 750 feet of new PCC sidewalk.   In addition, street lighting was added to the project corridor 
to improve pedestrian and vehicular safety for nighttime conditions.   The improvement included HMA resurfacing, 
intermittent combination curb and gutter replacement, intermittent sidewalk replacement, pavement markings, ADA curb 
ramp upgrades, rigid conduit, unit duct, a new lighting controller, street lighting assemblies, and landscape restoration.

Fox Lake Pavement Analysis and Roadway Inventory, Fox Lake, Illinois, Village of Fox Lake – Project Engineer. 
TEG was hired by the Village of Fox Lake to perform pavement condition ratings for over 50 centerline miles of local owned 
roads.  The roadway inventory consisted of multiple types of pavement composition.  TEG used a condition pavement 
rating system based on a modified version of WisDOT PASER Manual for Asphalt Roads, which assigns a 10 – point rating 
from 0 (poor) to 10 (excellent) based on visual assessment.  Our team input the roadway functional class, or designation, of 
the roadways including, but not limited to, local, private, township, County, State, US, and Federal-Aid Urban (FAU) routes 
to assist the Village in determining federal funding eligibility.  All street condition ratings were input into a spreadsheet and 
weighted according to Village criteria such as ADT.  TEG summarized the rankings and developed a 5-year improvement 
program for maintenance of the Village’s assets.   The final program scope recommendation included several types of 
pavement rehabilitation and maintenance treatments. In addition to completing the pavement analysis, TEG used a GNSS 
GPS receiver to collect professional grade positioning/mapping information and assigned the condition index values 
directly to the GPS line segment for incorporation into GIS format.  

Phase I, II, and III Harrison Avenue, President & Blanchard, President Street, and Manchester Street 
Resurfacing Projects, City of Wheaton – Project Engineer for planning and design of federally aided resurfacing 
improvements awarded to the City under the DuPage Mayors and Managers Conference (DMMC) FY 2019-2020 STP Surface 
Transportation Program (STP).  TEG prepared final engineering plans, specifications, and cost estimates in accordance 
with IDOT design guidelines and IDOT Letting Schedule for construction in 2019 and 2020 for four (4) LAFO Projects.   
Projects included the Harrison Avenue LAFO, President & Blanchard LAFO, President Street LAFO, and Manchester Street 
LAFO.  TEG also provided Phase III services for President & Blanchard and the President Street Resurfacing Projects.

Phase I and II, Schmale Road Water Main Project, Carol Stream, Illinois, Village of Carol Stream – Project 
Engineer. This project involved Phase I and II study and design of this $3M Schmale Road Water Main Replacement Project. 
TEG’s scope of services consisted of alternatives analysis and determination of the preferred alignment for removal and 
replacement of approximately 7,000 feet of old 10” and 12” deteriorated water main with poly-wrapped ductile iron water 
main along with new valves and hydrants on Schmale Road (DuPage CH 36), between St. Charles Road (DuPage CH 7) 
and Geneva Road, and St. Charles Road, between Schmale Road and President Street. 

Phase III, Randall Road and Greenview Drive Sidewalk Project, City of Aurora — Construction Engineer. This 
project consisted of removal and replacement of curb & gutter and sidewalk, topsoil stripping, excavation, construction of a 
5’ sidewalk,, utility structure adjustments, removal and replacement of driveway aprons, pavement markings, and landscape 
restoration.

Phase III, Sidewalk Repairs/Replacement, City of West Chicago —  Construction Engineer. Each year, TEG prepares 
annual crack sealing, street resurfacing, and sidewalk maintenance programs from initial condition ratings through all phases 
of design, permitting, bid assistance, and construction. Responsibilities included general construction observation.  

Phase III, Roosevelt Road Water Main Lining Rehabilitation, Village of Lombard — Engineer Intern. The first phase 
of this two-stage project was constructed in 2016 and consisted of the rehabilitation of approximately 7,000 linear feet 
of distribution main, ranging from 8” to 12” diameter water main, along IL Route 38 (Roosevelt Road) from approximately 
1200’ west of Finley Road to Wisconsin Avenue.  
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Phase II, Lake Street Streetscape Project and Local Street Capital 
Improvement Project, Oak Park, Illinois — Chief Surveyor.  Project included a 
detailed streetscape topographic survey of Lake Street from Harlem Ave to Euclid Ave.  
Streetscape survey included buildings (windows, doorways, thresholds, cantilevered 
signs and overhangs), street lights, all trees and landscaping, all site furniture, utilities 
in addition to cross-sectional survey.  The capital improvement project included 
surveys of Culyer (Pleasant to Randolph), Highland (Jackson to Madison), Harvey 
(Jackson to Madison) and Lake Street (Euclid to Austin).  Both the Streetscape survey 
and the Capital Improvement survey included utility inspections of all utilities onsite 
including water, storm sewer and sanitary sewer.  Inspections included creating a 
photo library of each structure and its condition.

Canadian National Railway Survey, WCERT, West Chicago, Illinois — Chief 
Surveyor.  Project included a complete boundary survey and legal description for over 
4,000 feet of railroad property.  Project also included research of original Elgin, Joliet 
and Eastern Railway property and subdivision research of surrounding properties to 
the Railroad.

Phase II, 2015-2016 St. John Street Reconstruction Project, City of Elgin, 
Illinois — Project Surveyor for this 11 block residential street and utility rehabilitation/
reconstruction project for a neighborhood constructed in the 1800s.  The project 
scope included subgrade and underdrain improvements, full roadway reconstruction, 
drainage and storm sewer improvements, sidewalk and curb ramp replacement in 
accordance with PROWAG requirements, sanitary sewer lining and service repairs, 
localized sanitary sewer point repairs, and replacement of approximately .75 miles 
of water main.  TEG was responsible for providing topographic survey and utility 
structure surveys, conditional analysis of all existing City-owned facilities, drainage 
assessment of the project area, televising and sanitary sewer inspection, sewer 
and water utility size upgrades, and coordination of pavement cores, soil borings, 
geotechnical analysis and environmental surveys.  TEG served as the City’s liaison for 
all portions of this public improvement from initial field evaluations through all phases 
of design, utility coordination, permitting, bid assistance, and public outreach.  The 
project was split into two contracts separating advance utility stages from roadway 
reconstruction activities.

Phase II, Gary Avenue, DuPage County, Illinois, K-Plus — Chief Surveyor. Project 
included topographical survey for a proposed 3 mile bike path along Gary Avenue 
beginning at Great Western Trail heading north to Army Trail Road and west along 
Army Trail Road to Brighton Drive.  This topographic survey included the verification 
and establishment of horizontal and vertical control points, utility inspections of all 
sanitary and storm sewers, field verification of existing right-of-way, and base mapping 
of the corridor. Along with the field survey, TEG is responsible for the preparation of 
a Plat of Highways for the purposes permanent and temporary easements along with 
the dedication of right-of-way.  These include the appropriate legal descriptions for 
any property conveyed.

CHRISTOPHER
J. DEYOUNG 
PE, P.L.S.
Chief Surveyor

Mr. DeYoung is a registered Professional Engineer and a Registered 
Professional Land Surveyor with over 12 years of land surveying, design, and 
construction experience. Leading the surveying staff as well as overseeing all 
surveying activities for the group, Mr. DeYoung is responsible for supervision 
of surveying staff and budget, subconsultant management, project schedules, 
and delivery. Along with construction management services, Mr. DeYoung 
also performs drafting and other design services.

Education 
Purdue University 
West Lafayette, IN 
     Bachelor of Science,
     Civil Engineering 
 
     Bachelor of Science,  
     Land Surveying and  
     Geomatics Engineer 
 
Professional 
Registrations 
Professional Engineer:  
     Illinois 062-065116

Professional Land Surveyor:
     Illinois 035-003817 

Professional 
Associations &
Recognitions
Illinois Professional Land Surveyors 
Association
 
Selected Continuing 
Education 
IDOT QC/CQ PROGRAM
     Documentation of Contract 
     Quantities

DRAFTING AND ENGINEERING  
SOFTWARE 
     AutoCAD 
     AutoTurn 
     Microstation
     Geopak

ASS IGNED STAFF RESUMES
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Phase I and II, Longmeadow Parkway Corridor Construction, Kane County, Illinois, Kane County Department 
of Transportation — Chief Surveyor. Project includes the completion of Phase I studies for the entire Longmeadow 
Corridor, including the new bridge over the Fox River. Phase II work includes the preparation of plans, specifications, and 
estimates for the westernmost 1-mile section of the proposed new alignment Longmeadow Parkway (total 6.5 miles). 
Design section includes plan preparation for new roadway alignment and two high-volume intersections at Randall and 
Huntley Roads. Overall cost anticipated to be approximately $100M. Individual responsibilities include topographical 
surveying along IL 62 at the new intersection with Longmeadow Parkway.

Phase I, Various/Various Studies, District I, Illinois Department of Transportation — Chief Surveyor.  
Projects to date include:
•	 IL 43 (Harlem Avenue) at Cermak Road
•	 IL 43 (Harlem Avenue) at Archer Avenue
•	 IL 171 Culvert Improvement in River Grove
•	US 20 Culvert Improvement in Kane County

Phase III, Great Western Trail GRS-IBS Survey Collection, Lombard, Illinois, Federal Highway Administration 
— Chief Surveyor and Project Engineer. Project includes the instrumentation and monitoring of the performance of a 
Geosynthetic Reinforced Soil Integrated Bridge System built at Grace Street as part of the Great Western Trail project 
in the Village of Lombard.  FHWA contracted TEG for approximately two years to monitor settlement and horizontal 
displacement of this experimental system, which will help the implementation of this technology throughout the nation.  
The GRS-IBS built as part of this project is the first to be built in Illinois.  Data was collected on a pre-determined basis and 
results were sent to FHWA for input into their research files.  

Phase III, I-90 (Jane Adams Memorial Tollway) Fox River Bridge, Elgin, Illinois, Illinois State Toll Highway 
Authority — Chief Surveyor. This project involves the reconstruction and widening of the Fox River Bridge in Elgin, IL. 
Part of the Illinois Tollway’s “Move Illinois” program, it is the largest and most critical project on the I-90 corridor. Over 
the course of three construction stages from 2014 to 2016, the existing 15-span structure will be removed and replaced 
with a wider 8-span structure. This $75M project will accommodate over 100,000 daily vehicles with four lanes of traffic 
in each direction. Work performed within the Fox River and coordinated with USACE, IDNR, and IEPA, consists of the 
construction of causeways and cofferdams. The seven proposed piers are constructed on top of drilled shafts socketed 
in bedrock.  New reinforced concrete abutments sit atop H-piling driven to refusal. The new bridge superstructure consist 
of a stainless steel reinforced concrete deck and 90” PPC Bulb T Beams with a maximum length of 168’-5”. To eliminate 
longitudinal deck joints, the PPC beams are erected using an innovative gantry system that allows beams to be set with 
no cranes and minimal impact to traffic. Soldier pile and conventional reinforced concrete retaining walls are constructed 
within each quadrant of the bridge to support the wider roadway. Special attention is given to a sensitive environmental 
fen area on the east side of the bridge. Project responsibilities include initial survey for quantities; check layout of piers, 
bearing seats, walls and other structures; survey and quantify areas and volumes for final payment.

Phase II, Weber Road, District I, Illinois Department of Transportation — Chief Surveyor. Performed a pick-up 
survey of missing items from original survey due to change in original project scope.

Phase II, Oak Brook 2015 Water Main Design, Oak Brook , Illinois, Village of Oak Brook — Chief Surveyor.  
Performed a topographic survey for the 2015 Water Main project.

Phase II, Oak Brook 2014 Water Main Design, Oak Brook , Illinois, Village of Oak Brook — Chief Surveyor. 
This $1.2M improvement consisted of the design and installation of 6,300’ of 6”, 8” & 10” PVC C-900 water main, twelve 
connections to existing water mains, 60 residential water service reconnections, 700’ of 8” – 24” storm sewer removal 
and replacement with water main quality pipe, pavement and landscape restoration, and other incidental work. Individual 
responsibilities included performing a topographic survey for the project.

Phase II, Lombard Transmission Main, Lombard, Illinois, Village of Lombard — Chief Surveyor. Preliminary 
and design engineering services were offered for this $1.5M project consisting of approximately 8,000 linear feet of 
16” poly-wrapped ductile iron water transmission main to provide a direct connection from the Village’s Civic Center 
Reservoir to the South Booster Station. In the preliminary engineering phase, TEG explored seven (7) possible routes for 
the transmission main. TEG assisted the Village with utility notifications, bidding assistance, permitting requirements, IEPA 
Water Construction Permit, and the IDOT Region One Utility Permit. Performed a topographic survey for the proposed 
transmission main.
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Lombard Transmission Main Project, Village of Lombard, Illinois — Design Technician 
for design engineering services for this $1.5 million project consisting of approximately 
8,000 linear feet of 16” poly-wrapped ductile iron water transmission main to provide a 
direct connection from the Village’s Civic Center Reservoir to the South Booster Station.  
In the preliminary engineering phase, TEG explored seven (7) possible routes for the 
transmission main.  Our approach for the preliminary phase was to prioritize the project 
criterion, conduct a detailed alternatives analysis, and identify the least disruptive and 
most cost effective solution.  As part of this phase, TEG utilized a concept level decision 
matrix which allowed for the advantages and disadvantages of each route to be directly 
compared.  This analysis allowed for direct comparison of the identified criteria important 
to the Village in their consideration of the final alignment.  The ultimate goal was to provide 
true quantitative comparisons to each alternative route side by side.  TEG will assist the 
Village with utility notifications, bidding assistance, permitting requirements, IEPA Water 
Construction Permit, and the IDOT Region One Utility Permit.

2014 Woodridge STP and MFT Resurfacing Projects, Woodridge, Illinois —Thomas 
Engineering Group was responsible for overseeing roadway improvements on behalf of 
the Village of Woodridge for the Center Drive STP Resurfacing Project, MFT Resurfacing 
Project, and Community Development Block Grant (CDBG) Resurfacing Project.  The 
projects combined for over $2 million in construction costs, utilizing a combination of STP, 
DCEO, CDBG, and Village MFT funds administered through the IDOT Bureau of Local Roads 
and Streets and DuPage County Community Development Commission (CDC).  The Center 
Drive project consisted of HMA resurfacing from Woodridge Drive to Janes Avenue.  The 
MFT and CDBG projects consisted of HMA resurfacing and intermittent pavement patching 
throughout various residential areas.  All programs utilized federal funding thus requiring 
that IDOT Documentation and CDC account management processes be followed.  For 
CDBG related activities, TEG administered execution and submission of contractor’s CDC 
mandatory forms relating to project specific HUD requirements.

DuPage County Professional On-Call Engineering Services, DuPage County, IL, Van 
Buren Pedestrian Walkway, Naperville, Illinois – Project included providing preliminary 
and design engineering services to design a pedestrian walkway on the south side of the 
Jefferson Street Alley between Washington and Main Street.  Although the City anticipated 
locating a temporary walkway within the easements on the private property to the south 
of the alley, ESI proposed an alternative solution which was ultimately accepted by the City.  
This solution involved an alignment to the north of the alley within existing curbed islands 
to provide refuge for pedestrians.

Kane County HSIP 2012, Illinois — Project included a review of the existing crash data along 
three Kane County routes (Randall Road, Burlington Road, and Huntley Road), preparation 
of a Crash Analysis Report, and preparation of contract plans specifications, and estimates.  
The intent of the analysis was to provide support for KDOT’s proposed improvements and 
to suggest additional improvements/countermeasures as appropriate.  Randall Road is a 
Strategic Regional Arterial Route and is generally a four lane divided highway encompassing 
17 traffic signals within the project limits.  The proposed safety improvements along Randall 
Road included: traffic signal modernization, flashing yellow arrow (FYA) installation for 
protected/permissive 

Mr. Naughton has over 15 years of roadway planning and design experience. 
He is proficient in MicroStation and GeoPak and has designed roadway and 
site development projects using these tools.  Mr. Naughton has experience 
in the preparation of roadway and site development plans, traffic studies, 
intersection design studies and Phase I Reports.  Don also has experience 
as a resident technician, which his responsibilities included observation and 
documentation of urban and rural roadway resurfacing and reconstruction 
projects.

DON
NAUGHTON
Survey/CADD Technician

ASS IGNED STAFF RESUMES

Education 
Eastern Illinois University  
Charleston, IL
     Bachelor of Science, 
     Industrial Technology
 
Selected Continuing 
Education 
IDOT QC/QA PROGRAM
     Documentation of Contract 
        Quantities
     Northwestern University:  
        Geometric Design
     Public Rights-of-Way Guidelines 
        Training- U.S. Access Board
     Intersection Safety & Geometric 
        Design - U.S. Access Board
     ITE: Pedestrian Crosswalk  
        Policies 
     APWA: Porous Pavement
     Roundabouts- Planning, Design 
        Principles & Current Practices

IDOT PD TRAINING
     Phase I Process Overview:
     Location & Environmental Studies 
     Roadside Safety, Staging, and  
        Traffic Control
     Pavement Design, Specifications 
        and Special Provisions 
     Drainage Design, Earthwork and 
        Quantities
     Access Management:  
        Intersections, Safety Impacts
     Economic Impacts & Principles  
        for Existing Roadways
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left turns, and driver feedback signs.  Burlington Road and Huntley Road are generally two lane undivided highways with project 
lengths of 12.9 miles and 5.0 miles, respectively.  The proposed safety improvements along both of these routes included signing 
upgrades, centerline rumble strip and edgeline rumble stripes.

Illinois Route 53, Wilmington, Illinois — Planning studies for approximately one mile of widening and reconstruction to 
accommodate the 1,100 acre Prologis / Joliet Arsenal Development Industrial Park.  The scope of work included intersection design 
studies, roadway planning studies, and preparation of preliminary cost estimates. Key issues included planning for construction 
staging for the proposed divided highway, and coordination with Will County DOT, Illinois DOT, and the City of Wilmington.  

2005-2013 Village Street Maintenance Program, Long Grove, Illinois — Project included pavement design, rehabilitation 
design, construction staking, construction cost estimates, motor fuel tax (MFT) submittals, construction management, and 
construction inspection.  These projects were being funded in part with Motor Fuel Tax revenue and in part with Village Funds.

Phase I, South Arsenal Road, East, Wilmington, Illinois — Project involved Phase l engineering design services for the widening 
and reconstruction of approximately one and a half miles of roadway from the Jordan Creek Tributary to Old Chicago Road.  Tasks 
included environmental studies, intersection design studies, drainage studies and the preparation of a Project Development Report.  
The Project involved SAFETEA-LU (HPP) funding which required coordination with FHWA and IDOT. 

Phase I, South Arsenal Road @ Illinois Route 53, Wilmington, Illinois — Phase l engineering design services were provided 
for the intersection improvement of South Arsenal Road at Illinois Route 53 including the installation of traffic signals.  The work 
included drainage studies, environmental studies, intersection design studies, and the preparation of a project development report.  
The project required coordination with FHWA, IDOT, and the City of Wilmington.

Phase I, South Arsenal Road, Wilmington, Illinois — Phase l engineering design services were provided for the intersection 
improvement of South Arsenal Road at Illinois Route 53 including the installation of traffic signals.  The work included drainage 
studies, environmental studies, intersection design studies, and the preparation of a project development report.  The project 
required coordination with FHWA, IDOT, and the City of Wilmington.

Phase I, West Lake Avenue and Greenwood Road Intersection Improvements, Glenview, Illinois — Project involved Phase 
I activities including traffic signal warrant analysis, intersection design studies, drainage studies and the preparation of a Project 
Development Report.  The project includes the widening of West Lake Avenue to a three-lane cross-section, modification of 
pavement geometry, installation of a new sidewalk and bike path, traffic signal installation, pedestrian signal installation, new storm 
sewer installation.  The Project required coordination with FHWA, IDOT, and the Village of Glenview as construction will utilize STP 
and ITEP funding.

Phase I, IL Route 60 @ I-94, Lake County, Illinois — Project included Phase I engineering services for the roadway widening and 
reconstruction of Illinois Route 60 at the I-94 Interchange.  The improvements included the reconstruction of the existing pavement 
to provide a six lane divided urban highway, reconstruction of the I-94 overpass bridge, and reconstruction of existing I-94 ramps.  
The improvement also included closed drainage system, profile adjustments, intersection improvements, and modernization of 
existing, and installation of new traffic signals.  The scope of services included traffic counts, accident analysis, alternative geometric 
studies, traffic maintenance analysis, intersection design studies, and public involvement.  Project required coordination with FHWA, 
ISTHA, IDOT, and local municipalities for permitting related to roadway improvements, drainage and traffic signals. 

Caton Farm Road at the West Frontage Road of Interstate 55, Phase I and II City of Joliet, Illinois — Project included 
planning and design activities for this intersection improvement involving widening and traffic signal installation.  The scope of work 
included intersection design studies, contract plans and specifications preparation, temporary and permanent traffic signal plan 
preparation, and IDOT coordination.

Various ARRA Street Resurfacing, DuPage County, Illinois — Project involved design engineering services for the preparation of 
contract plans, specifications and estimates for ARRA stimulus resurfacing projects for DuPage County Department of Transportation.  
Effort included field survey, development of plan sheets, calculation of contract quantities, assembling of project specifications, 
and development of project cost estimates for six county routes.  Critical issue involved working with DuPage County and IDOT to 
arrive at a pavement design for Lemont Road which was acceptable to both parties and addressed the pavement fatigue due to 
heavy truck traffic.  The plans had to be assembled within a tight timeframe and submitted to IDOT for approval to meet timeline 
requirements of the ARRA stimulus program. 

Essington Road, Bolingbrook, Illinois — Project involved planning and design for the widening and reconstruction of a one mile 
section of Essington Road.  The scope of work included drainage studies, roadway planning studies, and preparation of contract 
plans and specifications.  Key issues included planning for construction staging for an ultimate 5 lane cross section, coordination 
with Will County DOT, intersection realignment, and high pressure pipeline crossings.

ASS IGNED STAFF RESUMES



19

s e r v i c e  a t  t h e  h i g h e s t  g r a d e ®t h o m a s  e n g i n e e r i n g  g r o u p ,  l l c 

4 PROPOSED  
SUB-CONSULTANT(S)

19



20

s e r v i c e  a t  t h e  h i g h e s t  g r a d e ®t h o m a s  e n g i n e e r i n g  g r o u p ,  l l c 

PROPOSED SUB-CONSULTANT(S ) 

Our Base Scope of Services includes the geotechnical investigation of the existing pavement, base course, and 
subgrade, along with the collection of soil pH samples needed for the preparation of CCDD LPC-662 forms.  We 
are proposing Rubino Engineering Inc. as our geotechnical partner for the preparation of the geotechnical soils 
investigation report in accordance with IDOT requirements.  The report shall include the collection and analysis 
of soil borings, pavement cores, soil profiles, evaluation of existing soil characteristics, and recommendations and 
locations for remediation of soils.  Rubino is a certified DBE/WBE engineering consulting firm pre-qualified with the 
Illinois Department of Transportation in HMA, PCC, General Geotechnical, and Structural Geotechnical.

Rubino Engineering Inc. (Geotechnical Services)
425 Shepard Drive
Elgin, IL 60123
(847) 931-1555
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phase i / i i / i i i ,  C ity of West Chicago
City Engineering Services, 2008-Current                                                                     

S IM ILAR PROJECT EXPER IENCE

Contact: 
Robert Flatter
Director of Public Works 
City of West Chicago
(630) 293-2200 
RFlatter@westchicago.org

TEG provides comprehensive design, planning, programming, cost 
estimating, conditional ratings and construction inspection services for 
various proactive Capital Improvement Programs including roadway 
resurfacing, roadway reconstruction, drainage, sewer and water, crack 
sealing, traffic calming, sidewalk maintenance, pavement marking, and 
signing projects.  Work included securing all applicable permits needed 
from State, Local and Federal agencies.  

TEG serves as the City’s engineering liaison on contractual issues during 
construction providing construction observation and contract administration 
for all CIP surface and infrastructure improvements.  TEG provides full-
time inspection of public and private construction projects (sanitary sewer 
service, storm sewer service, water service, site grading, pavements, etc.) for 
compliance with approved engineering plans and acceptable construction 
practices.  

TEG also identifies and applies for federal-aid funding through regional 
and state jurisdictions for CDBG, STP, STP (LAFO), TCM, MFT, and CMAQ 
projects. TEG develops comprehensive punch lists for residential and 
commercial developments in accordance with all local ordinances and 
standard engineering practices. TEG provides topographic surveying 
services for local storm sewer, culvert, and Capital Improvement projects.

 
phase i / i i / i i i ,  Village of Indian Head Park 
General Village Engineering Services                                                                     

Contact: 
John J. DuRocher 
Village Administrator 
Village of Indian Head Park
(708) 246-3080
jdurocher@indianheadpark-il.gov

TEG was hired by the Village of Indian Head Park for comprehensive 
design, planning, programming, cost estimating, conditional ratings and 
construction inspection services for all Capital Improvement Programs 
including roadway resurfacing, roadway repairs and reconstruction, storm 
water improvements, sanitary sewer rehabilitation, asphalt rejuvenation, 
sidewalk maintenance, pavement marking, and various infrastructure 
maintenance projects. 

TEG assists the Village Administrator and Water and Public Works 
Superintendents with implementation of roadway, sewer, and water capital 
improvement programs, stormwater management studies, geographic 
information system (GIS) atlases, and annual maintenance programs. 
Responsibilities also include securing all applicable permits needed from 
State, Local and Federal agencies including development and reporting 
for the Metropolitan Water Reclamation District of Greater Chicago (MWRD) 
Infiltration/Inflow Control Program (IICP).
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phase i i / i i i ,  Village of Fox Lake
Fox Lake N. Frontage Road Reconstruction Project                                                                   

S IM ILAR PROJECT EXPER IENCE

Contact: 
Kealan Noonan
Director of Public Works
Village of Fox Lake
(847) 587-3974
noonank@foxlake.org

TEG provided design and construction engineering services for the $510K 
reconstruction of N. Frontage Road between IL Route 134 (Big Hollow Road) 
and approximately 150’ south of W Bayview Drive.  The length of the project 
was approximately 1,950 feet, or 0.37 miles.  The work consisted of pavement 
removal, removal and disposal of unsuitable material, aggregate base 
course improvements, installation of combination concrete curb and gutter, 
steel plate beam guardrail improvements, utility structure adjustments, rip 
rap outlets, signage installation, Thermoplastic pavement markings, and 
final landscape restoration.  

TEG secured a Lake County permit for work at the intersection of Big Hollow 
Road, Lake County Highway A26. TEG also presented the project to the 
IDOT Detour Committee to obtain permission to utilize US-12 as the primary 
detour route. The project was constructed in a matter of three (3) stages in 
order to maintain access to the Fox Lake Crossing businesses.  The project 
was completed under budget and on time.

 
phase i / i i ,  Village of Schaumburg
TEG iprovided Phase I and II Engineering Services for the Knollwood Drive 
Improvements between Golf Road and Bode Road. The project improvements 
included complete reconstruction of Knollwood Drive within the project limits 
and the installation of a new off-street multi-use path.  Knollwood Drive will be 
reconstructed to maintain one lane of traffic in each direction with a center 
median turn lane, and parking accommodations. 
The scope of services included topographic survey, parking study, Intersection 
Design Study (IDS) of Golf Road and Knollwood Drive, traffic counts, capacity 
analysis, conceptual drawings, alternatives analysis, public involvement, and 
detailed engineering, deliverables, coordination, and reporting. (IDOT Letting 
FY 2022)

Contact:
Karyn Robles
Director of Transportation
Village of Schaumburg
(847) 923-3859  
krobles@schaumburg.com

Knollwood Drive Improvements                                                                                                  

 
phase i i / i i i ,  C ity of Warrenville
TEG was hired by the City to provide planning, design, and construction 
engineering services for this $1.3M MFT funded pavement reconstruction 
project.  The project consisted of removing the existing permeable pavers, 
pervious base course and sub-base cross section and replacing it with a 
conventional full-depth HMA pavement for approximately 1 mile between IL 
Route 56 and Batavia Road.  Due to excessive traffic speeds and pedestrian 
safety concerns, the project also featured traffic calming measures such 
as landscape median islands, lane narrowing, bike crossing pavement 
markings, LED stop signs, and stamped crosswalks.  TEG provided a traffic 
study report which identified the needs for additional stop control along the 
corridor.

Warrenville Road Reconstruction Project                                                                                          Contact:
Phil Kuchler				  
Deputy Public Works Director
City of Warrenville
(630) 393-9050
pkuchler@warrenville.il.us
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phase i / i i ,  Village of Schaumburg
Weathersfield Way Resurfacing Project and Culvert Rehabilitation                      

S IM ILAR PROJECT EXPER IENCE

Contact:
Karyn Robles
Director of Transportation
Village of Schaumburg
(847) 923-3859  
krobles@schaumburg.com

TEG provided planning and design of this federally funded roadway 
resurfacing, shared use path, culvert rehabilitation, and street lighting 
project. The project had existing 1 lane of travel and bike lane in each 
direction. The project included HMA pavement resurfacing (5”), pavement 
patching, sidewalk/curb ramp upgrades, minimal curb and gutter repairs, 
and pavement markings. TEG also provided alternative options to provide 
for an off-street multi-use path and on-street parking lanes within the project 
limits.  These included the possibility of widening Weathersfield Way to keep 
all elements on-street, or providing a separate off-street shared use path. 
The project also included trenchless rehabilitation (lining) of an existing 42” 
CMP culvert under the proposed off-street shared use path.

 
phase I / I I ,  C ity of Wheaton
TEG provided planning and design of federally aided Local Agency 
Functional Overlay (LAFO) improvements awarded to the City under the 
DuPage Mayors and Managers Conference (DMMC) Surface Transportation 
Program (STP). TEG prepared final engineering plans, specifications, and 
cost estimates in accordance with IDOT design guidelines and IDOT Letting 
Schedule for construction in 2017 to capture the 5% STP Fund Rescission 
Prevention match for both Gary Avenue and Orchard Road. N. Main Street 
and West Street were designed for construction in 2018.  Projects included 
the Gary Avenue LAFO ($319K), N. Main Street LAFO ($1M), Orchard Road 
LAFO ($500K), and West Street LAFO ($422K). (Construction Cost Estimate 
Shown).

Contact:
Sarang Lagvankar
Senior Project Engineer
City of Wheaton
(630) 260-2067  
slagvankar@wheaton.il.us

Gary Ave, N. Main St/Orchard Rd/West St LAFO Resurfacing Projects                                                                                                

 
phase i i / i i i ,  C ity of West Chicago
TEG provided planning, design, and construction engineering services for 
this $580K STP funded pavement resurfacing and street lighting project.  
The net length of the improvement was 2,559 feet (0.48 miles). This project 
was located along Forest Avenue, a minor collector route between Joliet 
Street and IL Route 59, which provides access to Gary Elementary School 
and West Chicago Leman Middle School.  As part of this project, the 
City completed the sidewalk network surrounding Leman Middle School 
by installing approximately 750 feet of new PCC sidewalk.  In addition, 
street lighting was added to the project corridor to improve pedestrian 
and vehicular safety for nighttime conditions.  The improvement included 
HMA resurfacing, intermittent combination curb and gutter replacement, 
intermittent sidewalk replacement, pavement markings, ADA curb ramp 
upgrades, rigid conduit, unit duct, a new lighting controller, street lighting 
assemblies, and landscape restoration.

Forest Avenue Resurfacing and Street Lighting Project                                    Contact: 
Robert Flatter
Director of Public Works 
City of West Chicago
(630) 293-2200 
RFlatter@westchicago.org
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The proposed work is located along Berner Drive from Route 58 north to Shoe Factory Road, east and west Dale 
Drive, and Wolsfeld Drive west of Rohrssen Road in Hanover Township.  Both Berner Drive and Wolsfeld Drive 
are under the local jurisdiction of Hanover Townwhip.  Shoe Factory Road (CHS A62) is under the jurisdiction of 
the Cook County Department of Transportation and Highways (CCDTH).  Illinois Route 58 (Evanston Elgin Road) 
is under the jurisdiction of the Illinois Department of Transportation (IDOT).  

•	 Berner Drive from Route 58 North to Shoe Factory Road, 0.71 miles
•	 East and West Dale Drive, 0.53 miles
•	 Wolsfeld Drive West of Rohrssen Road, 0.47 miles

Total Length = 1.71 miles (9,029 feet)
At the south end of the project, at the intersection of Berner Drive and IL Route 58, we recommend applying for 
an IDOT Highway/Traffic Permit in order to upgrade the ADA curb and sidewalk ramps at the intersection and 
extend resurfacing limits to the edge of pavement at IL Route 58.  Meanwhile, at the north end of the project, at 
the intersection of Berner Drive and Shoe Factory Road (CHS A62), we recommend stopping the project limits at 
the ROW to avoid impacts to CCDTH highways and the associated delay times with obtaining a highway permit.

Project Understanding

26
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PROJECT UNDERSTANDING AND APPROACH

TEG is proposing a targeted approach to the project design that will meet the Township’s target bid opening 
date.  TEG will partner with the Township to identify the milestones for preliminary and final submittals.  The 
design engineering process will include the following basic tasks and milestones. 

KICK-OFF MEETING: Our experience has shown that a detailed and well 
planned initial project meeting can provide long term benefits for a project and 
dramatically decrease the risks that can impact budget, schedule and stakeholder 
support.  Prior to beginning any design engineering, TEG will organize and lead 
a stakeholder meeting with representatives from the Township.  The purpose 
of the meeting will be to walk through each element related to project scope 
to identify critical project constraints and develop a shared understanding of the project.  Specifically, the TEG 
Project Manager will lead a discussion in which all parties will have ample opportunity to weigh in and convey 
their project expectations, technical challenges, site history, and constructability.  Each of these topics will 
be discussed in terms of risks to cost, schedule, operations, maintenance and stakeholder support.  This will 
ensure that the material yard is designed to meet the needs of the Township and their employees.

The primary benefits for the above meeting and the resulting products will be a thorough and shared consensus 
of the assumptions and activities to be conducted during the project by the Township and TEG and will also 
help TEG weigh the alternatives analysis criteria developed during the preliminary engineering stage.  Meeting 
minutes will be written describing all agreed upon procedures, preferences and materials, and any other non-
standard or unusual elements in which the project will adhere. 

The TEG team will follow the below listed process for Preliminary Engineering.:

Project Approach

1. Data Collection / Topographic Survey and
Basemapping

2. Data Analysis

3. Alternatives Analysis & Comparative Feasibility
Assessment

4. Selection of Preferred Alternative

TEG will partner with Hanover 
Township to determine the most 
cost-effective investment that 
serves the specific need and 
purpose of this improvement.

1. Data Collection / Topographic Survey and Basemapping
The initial step will be to gather topographical and detailed utility and underground information, in addition 
to site photos.  TEG will review available data and identify information gaps.  TEG will utilize its own survey 
team (Christopher DeYoung, P.E., PLS and James Haitsma) using state of the art total station and GPS survey 
equipment to collect critical surface and subsurface features, verify given atlas information, and 
identify existing utility conflicts.  TEG will perform a full topographic survey within the project limits. The 
survey and base information will include digital terrain modeling for contour, profile, and cross-section 
work.  This step will include gathering information including but not limited to Township utility atlases, other 
utility atlases, soil borings, environmental reports, drainage calculations, floodplain modelling, etc.
At this stage, TEG will coordinate with Rubino Engineering, Inc. to perform the pavement and soil sampling, and 
geotechnical report.

2. Data Analysis
Using the data collected in Step 1, TEG staff will conduct various analyses as needed.  TEG’s 
Project Manager will perform cost analysis of pavement patching vs. pavement reconstruction or 
other rehabilitation methods.  At this time, permitting requirements will be assessed based on the 
level of work and TEG will verify no adverse impacts related to drainage.
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PROJECT UNDERSTANDING AND APPROACH

3. Alternatives Analysis & Comparative Feasibility Assessment                                                                                                                                
TEG will consult with the Township and provide a preliminary design concept.  The concept will be developed 
with primary goals of:
•	 Meeting the Township’s objectives and budget.
•	 Maximizing public safety, drainage, right-of-way impacts and local acceptance.  
•	 Meeting the Township’s code requirements as well as other permitting authorities.
•	 Identifying the most cost effective and long-term solution for the Township.

4. Selection of Preferred Alternative                                                                                                                           
After all of the comments on the preliminary design concept from the Township have been addressed and 
any additional studies or investigations completed, TEG will host a roundtable discussion presenting the 
alternatives analysis for the remaining alternates as well as a recommendation for a preferred alternative.  

PHASE II DESIGN ENGINEERING – PREPARATION OF PLANS, SPECIFICATIONS AND ESTIMATES

1.	 TEG will use the preliminary engineering and alternatives analysis to develop 75% plans, specifications,  
and quantity take-offs and manufacturer’s quotes in accordance with Local and IDOT Standards.  

2.	 TEG will address all Township comments and provide a disposition to those comments.

3.	 TEG will prepare maintenance of traffic and construction staging control concepts for review by the 
Township.

4.	 The contract plans will include:

a) Cover Sheet and Location Map

b) Legend, general notes, and typical sections

c) Summary and schedule of quantities

d) Typical Sections

e) Sediment and Erosion Control Plan

f) Plan and Profile sheets 

g) Maintenance of Traffic (MOT) plans

h) Construction Details

5.	 Submittals to the Township will be required at 75%, 90%, and 100% completion. TEG will track these  
comments and offer a written response to each comment. This will also include an Engineers Estimate of 
Probable Construction Cost.

6.	 The final step will be bidding assistance, as part of the contract TEG will provide bidding assistance,  
analysis and recommend award.



EXHIBIT “A”
Estimate of Design Hours

Project:
Prepared By
Date:

SHEET WORK

Plan Sheet
Task

Plan Sheet Description
   (-  Clarification)

Number of
Sheets

Hours Per
Sheet

Total
Hours

1 Cover Sheet, Index of Sheets 1 2 2
2 General Notes 2 2 4
3 Summary of Quantities 1 4 4
4 Schedule of Quantities 1 4 4
5 Typical Sections 3 2 6

-  Includes existing and proposed typical sections
-  Sections extend from existing ROW to ROW
-  Includes HMA or PCC patching requirements

6 Alignment, Ties, and Benchmarks 2 2 4
7 Roadway Plan Sheets 8 8 64

-  Includes removal items
-  Includes existing roadway features
-  Includes proposed roadway features
-  Includes proposed pavement markings
-  Includes existing Drainage and Utilities

8 MOT/Suggested Stages of Construction 2 8 16
9 Construction Details, Standard Details 2 2 4

10 Sediment & Erosion Control Plan/Landscape Restoration 8 2 16
11 ADA Curb Ramp Details 1 8 8

Plan Sheet Subtotal 31 132

NON-SHEET WORK

Non-Sheet
Task

Non-Sheet Description Principal PM
Project 

Engineer
Surveyor/ 
Technician

Total
Hours

1 Data Collection 2 4 6
2 Alternatives Analysis 2 2
3 Kick-Off Meeting 2 2 4
4 Establish Survey Control 8 8 16
5 Topographic Survey/Basemapping 48 48
6 Utility Structure/ROW Inspections 8 8
7 Utility Coordination 4 4
8 Permitting (IDOT and ComEd) 4 16 20
9 Quantities/Cost Estimate 4 32 36

10 Bid Documents 2 8 32 42
11 Drainage Evaluation 16 16
12 QC/QA 4 4

Non-Sheet Subtotal 12 16 116 56 206

Total 338

12/30/20
Thomas Engineering Group, LLC
Hanover Township
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Payroll Escalation Table
Fixed Raises
New Formula

FIRM NAME Thomas Engineering Group DATE 12/31/20
PRIME/SUPPLEMENT Prime 0.00 PTB NO. Berner Drive Phase II and III Engineering

 
CONTRACT TERM 6 MONTHS OVERHEAD RATE 124.98%

START DATE 1/1/2021 COMPLEXITY FACTOR 0
RAISE DATE 1/1/2022 % OF RAISE 3.00%

ESCALATION PER YEAR

1/1/2021 - 6/30/2021             

6     
6     

= 100.00%     
= 1.0000

The total escalation for this project would be: 0.00%
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BDE 026    (Rev. 2/06)

Cost Estimate of
Consultant Services 
(Direct Labor Multiple)

Firm Thomas Engineering Group Date 12/31/20
Project Berner Drive Phase II and III Engineering
Section Overhead Rate 124.98%
Municipality Hanover Township
Job No. Complexity Factor 0
Description Berner Drive Phase II and III Engineering

(2.80+R) TIMES DIRECT SERVICES DBE % OF
ITEM MANHOURS PAYROLL PAYROLL COSTS BY TOTAL TOTAL GRAND

OTHERS TOTAL
(A) (B) (C) (D) (E) (C+D+E) (C+D+E)

Phase II (Design) Engineering
Kick-Off Meeting 4 255.20 510.40  510.40 0.63%
Data Collection/Analysis 6 297.20 832.16 3,725.00  4,557.16 5.61%
Topographic Survey/Basemapping 72 3,812.00 10,673.60  10,673.60 13.14%
Initiate Utility Coordination 4 114.00 319.20  319.20 0.39%
Preliminary (75%) PS&E 172 7,330.40 20,525.12  20,525.12 25.26%
Drainage Evaluation 16 753.44 2,109.63  2,109.63 2.60%
QC/QA Plan Review 4 280.00 784.00  784.00 0.96%
IDOT and ComEd Permitting 20 686.40 1,921.92  1,921.92 2.37%
Final Bid Documents/Bid Assistance 40 1,372.80 3,843.84  3,843.84 4.73%

Design Engineering Subtotal 338 45,244.87

Phase III (Construction) Engineering   
Preconstruction 16 688.80 1,928.64  1,928.64 2.37%
Public Coordination 16 688.80 1,928.64  1,928.64 2.37%
Construction Observation 300 9,423.00 26,384.40  26,384.40 32.47%
Contract Administration and Final Closeout 56 2,061.60 5,772.48  5,772.48 7.10%

Construction Engineering Subtotal 388 36,014.16
      
      
      
      
      
      
      

TOTALS 726 27,763.64 77,534.03 0.00 3,725.00 0.00 81,259.03 100.00%
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Average Hourly Project Rates
Route Berner Drive Phase II and III Engineering
Section
County Hanover Township Consultant Thomas Engineering Group Date 12/31/20
Job No.
PTB/Item Berner Drive Phase II and III Engineering Sheet 1 OF 3

Payroll Avg Total Project Rates Phase II (Design) Engineering Kick-Off Meeting Data Collection/Analysis Topographic Survey/BasemappInitiate Utility Coordination
Hourly Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd

Classification Rates Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg
Principal $70.00 6 0.83% 0.58 2 50.00% 35.00
Design PM $57.60 20 2.75% 1.59 2 50.00% 28.80 2 33.33% 19.20
Construction PM $57.60 62 8.54% 4.92
Chief Surveyor $57.50 56 7.71% 4.44 56 77.78% 44.72
Technician $45.50 148 20.39% 9.28 4 66.67% 30.33 8 11.11% 5.06
Resident Engineer $28.50 418 57.58% 16.41 8 11.11% 3.17 4 100.00% 28.50
Project Engineer $47.09 16 2.20% 1.04

0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0

TOTALS 726 100% $38.24 0 0% $0.00 4 100% $63.80 6 100% $49.53 72 100% $52.94 4 100% $28.50
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Average Hourly Project Rates
Route Berner Drive Phase II and III Engineering
Section
County Hanover Township Consultant Thomas Engineering Group Date 12/31/20
Job No.
PTB/Item Berner Drive Phase II and III Engineering Sheet 2 OF 3

Payroll Avg Preliminary (75%) PS&E Drainage Evaluation QC/QA Plan Review IDOT and ComEd Permitting Final Bid Documents/Bid Assist   
Hourly Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd

Classification Rates Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg
Principal $70.00 4 100.00% 70.00
Design PM $57.60 4 2.33% 1.34 4 20.00% 11.52 8 20.00% 11.52
Construction PM $57.60
Chief Surveyor $57.50
Technician $45.50 136 79.07% 35.98
Resident Engineer $28.50 32 18.60% 5.30 16 80.00% 22.80 32 80.00% 22.80
Project Engineer $47.09 16 100.00% 47.09

TOTALS 172 100% $42.62 16 100% $47.09 4 100% $70.00 20 100% $34.32 40 100% $34.32 0 0% $0.00
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Average Hourly Project Rates
Route Berner Drive Phase II and III Engineering
Section
County Hanover Township Consultant Thomas Engineering Group Date 12/31/20
Job No.
PTB/Item Berner Drive Phase II and III Engineering Sheet 3 OF 3

Payroll Avg Phase III (Construction) Eng Preconstruction Public Coordination Construction Observation Contract Administration and Construction Engineering Su
Hourly Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd

Classification Rates Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg
Principal $70.00
Design PM $57.60
Construction PM $57.60 8 50.00% 28.80 8 50.00% 28.80 30 10.00% 5.76 16 28.57% 16.46
Chief Surveyor $57.50
Technician $45.50
Resident Engineer $28.50 8 50.00% 14.25 8 50.00% 14.25 270 90.00% 25.65 40 71.43% 20.36
Project Engineer $47.09

TOTALS 0 0% $0.00 16 100% $43.05 16 100% $43.05 300 100% $31.41 56 100% $36.81 0 0% $0.00
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